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fufonk izi= 

 

 

dk;Z dk uke& “kkL=h pkSd ds ikl ijkx cwFk ds ikl fjDr 

iM+h Hkwfe ij **le`f) pkSd** dk fodkl dk;ZA 

 

 

vuqekfur ykxr&   % :0&7-17 yk[k ¼th-,l-Vh- vfrfjDr½ 

fufonk izi= dk ewY;&  % :0&5,000+900 = 5,900.00 

/kjksgj jkf”k    % :0&0-15 yk[k 

dk;Z iw.kZ djus dh vof/k  % 02 ekg 

vuqj{k.k vof/k    % dk;Z lekfIr ls 01 o’kZ 

QeZ@Bsdnkj dk uke   %--------------------------------------------------------------------- 

---------------------------------------------------------------------- 

fufonk dh oS/krk    % 90 fnu 

fufonk izkfIr frfFk % 16-10-2023]   03-30 cts vijkUg rd 
 ¼lfpo dk;kZy; d{k esa fLFkfr Vs.Mj ckDl esa½  

 

fufonk [kksyus dh frfFk  % 17-10-2023  4-00 cts vijkUg 

 

 

 

 

 

NSTRUCTIONS TO BIDDERS/TENDERERS (ITB) 



                                                  

  

(A) THE TENDER DOCUMENT 

1-  Cost of Tender 

 a) The tenderer shall bear all costs associated with the preparation and 

submission of its bid and Basti Development Authority hereinafter referred to as 

“the Department”, will in no case be responsible or liable for these costs, 

regardless of the conduct or outcome of the bid process. 

 b) This tender document is available on the web site www.bdabasti.in to 

enable the tenderers to view, download the bid document and submit Bids offline 

up to the last date and time mentioned in Tender notice document against this 

tender. The tenderers shall have to pay Tender document fee of Rs 5,900/- 

including G.S.T. (Rupees Five Thousand Nine Hundred Only) through net 

Banking/Neft in S.B.I Court Area Basti Account No.38022357738, IFSC Code-

SBIN0006211 of Secretary, Basti Development Authority, Basti on tetender 

Website bdabasti.in This -tender document fee of Rs 5,900/- including G.S.T will 

be non-refundable. 

 

2- Contents of Bid Document : 

 

2.1  The scope of work,-Bid procedure and contract terms and conditions are 

prescribed in the bid document. The Bid document includes: 

  (a) Invitation for Bid 

  (b) Section I  : Instruction to tenderers; 

  (c) Section II  : Conditions of Contract; 

  (d) Section III  : BOQ and Rate Submission 

   

2.2  The tenderer is expected to examine all instructions, forms, terms and 

specifications in the Bid document. Failure to furnish all information required as 

per the bid document or submission of bid not responsive to the bid document in 

every respect will be at the tenderer’s risk and may result in rejection of the said 

Bid. 

 

3-  Amendment of Bid Document 

 

3.1  At any time prior to the deadline for submission of bid, the Department 

may, for any reason, whether at its own initiative or in response to a clarification 

requested by a prospective tenderer, modify the bid document by amendments. 

Such amendments shall be uploaded on the website www.bdabasti.in through 

corrigendum and shall form an integral part of bid document. The relevant clauses 

of the bid document shall be treated as amended accordingly. 

3.2  It shall be the sole responsibility of the prospective tenderers to check the 

web site www.bdabasti.in from time to time for any amendment in the tender 

document. In case of failure to get the amendments, if any, the Department shall 

not be responsible for it. 

http://www.bdabasti.in/


                                                  

3.3  In order to allow prospective tenderers a reasonable time to take the 

amendment into account in preparing their bids, the Department, at his discretion, 

may extend the deadline for the submission of bids. Such extensions shall be 

uploaded on the website www.bdabasti.in . 

 

(B) PREPARATION OF bid 

4-  Language of bid 

 

4.1  The bid prepared by the tenderer, as well as all correspondence and 

documents relating to the bid exchanged by the tenderer and the Department shall 

be written either in English or Hindi language. The correspondence and 

documents in Hindi must be accompanied by embedded/separate Hindi font files. 

Only English numerals shall be used in the bid. 

 

5- Documents Constituting the bid 
 

5.1  The bid prepared by the tenderer shall comprise the following components: 

 (a) Bid - Bid will comprise of : 

 (i) Earnest money have to be paid through Net Banking/Neft in the Account 

of Secretary, Basti Development Authority, Fawwara Tiraha, Near Tehsil 

compound, Basti. 

 (ii) Duly filled up pre-qualification document appended with the tenders. 

 (iii) List of works satisfactory completed during the last Five financial years 

in Govt./Semi-Govt./Public Sector undertaking and public and private 

limited companies along with certificates (Attested copy). 

 (iv) Proof of Solvency as per pre-qualification requirement (original or 

attested copy will be entertained). 

 (v) Latest income tax clearance certificate valid till date (original or attested 

copy) clearly indicating turn over of last four assessment years. 

 (vi) List of tools and plants, affidavit by notary on minimum Rs. 10/- non- 

Judicial stamp paper (Original). 

 (vii) List of technical staff with their qualification professional experience 

and length of the service with the firm affidavit by notary on minimum Rs. 

10/- non-judicial stamp paper (original). 

 (viii) Attested copy of the partnership deed if it is partnership firm and 

registration certificate in case of company, sole proprietorship declaration 

in case of proprietorship firm. Joint ventures shall not be accepted. 

 (ix) Authority letter, if the firm/tenderer in favour of the person who has 

signed the tender document with telephone no. and complete postal address. 

 

 (i) Fee Details – It will consist of the cost of tender document and 

prescribed earnest money in prescribed form. 

 (ii) Qualification Details – includes copies of required documents in PDF 

format justifying that the tenderer is qualified to perform the contract if his/her bid 

is accepted and that the tenderer has financial & technical capability necessary to 



                                                  

perform the contract and meets the criteria outlined in the Qualification 

Requirement and Technical Specification and fulfill all the conditions of the 

Contract. 

  

 (i) Price bid duly filled in all respects in the original tender documents. 

 (ii) Non-Judicial stamp paper of Rs. 10/- (Rs. Ten Only) of UP along with 

Rs. 1/- revenue stamp. 

 

6- Bid Form 

 

6.1  The tenderer shall complete the bid Form and the appropriate Price 

Schedule/BOQ furnished in the bid document. 

 

7 - Bid Currencies 

 

 Prices shall be quoted in Indian Rupees only. 

 

8- Documents Establishing tenderer’s Qualification 

 

8.1  The tenderer shall furnish, as part of its Technical bid, documents 

establishing the tenderer’s qualification to perform the Contract if its bid is 

accepted. The documentary evidence should be submitted by the tenderer 

electronically in the PDF format. 

8.2  The documentary evidence of tenderer’s qualification to perform the 

Contract if its bid is accepted shall be as per Qualification Requirements specified 

in tender document. 

 

9-  Bid Security/Earnest Money Deposit (EMD) 

 

9.1  The tenderer shall furnish, as part of its bid, an bid security/ EMD of Rs 

15,000/- (Rupees Fifteen Thousand only)  Earnest money have to be paid  through 

net Banking/Neft in S.B.I Court Area Basti Account No.38022357738, IFSC 

Code-SBIN0006211 of Secretary, Basti Development Authority, Basti. The 

scanned copy of the bid Security/EMD must be submitted along with the bid. 

9.2  Any bid not secured in accordance with above shall be treated as non-

responsive and rejected by the Department. 

9.3  Unsuccessful tenderer’s bid security will be returned promptly as possible 

after the acceptance of bid. 

9.4  The successful tenderer’s bid EMD will be converted into security upon the 

tenderer signing the Contract. 

9.5  The bid security may be forfeited: 

 (a) if a tenderer (i) withdraws its bid during the period of bid validity 

specified by the tenderer on the bid Form; or (ii) does not accept the 

correction of errors or (iii) modifies its bid price during the period of 

bid validity specified by the tenderer on the bid form or 



                                                  

 (b) in case of a successful tenderer, if the tenderer fails: 

 (i) to sign the Contract with the Department. 

 

10-    Period of Validity of bid 

 

10.1 Bid shall remain valid for three months from the date of bid opening 

prescribed by the Department. An bid valid for a shorter period shall be 

rejected by the Department as nonresponsive. 

10.2  In exceptional circumstances, the Department may solicit the tenderer’s 

consent to an extension of the period of bid validity. The request and the 

response there to shall be made in writing. A tenderer may refuse the request 

without forfeiting its bid security. A tenderer granting the request will not be 

required nor permitted to modify its bid. 

 

11-  Format and Signing of bid 

 

11.1  The bid document shall be signed, by the tenderer or a person or persons 

duly authorized to bind the tenderer to the Contract. The later authorization shall 

be indicated by a scanned copy of written power-of-attorney accompanying the 

bid. All the pages/ documents of the bid that are to be submitted shall be signed by 

the person authorized to sign the bid. 

 

12-  Submission of bid 

 

12.1 The Bid shall be Submitted in tender Box situated at office Secretary Basti 

Development Authority.  

12.2  Department reserves the right to cancel any or all bids without assigning 

any reason. 

 

13-  Deadline for Submission of bid 

 

13.1  Bid (Technical and Financial) must be submitted by the tenderers at 

Submitted in tender Box situated at office Secretary Basti Development Authority. 

Time 3.30 PM on the prescribed date. 

 

 

(C) BID Opening. 
 

14 (A)-  Opening of bid  

14 A.1  The Department will open all technical bids, in the presence of tenderers’ 

representatives who choose to attend at 3.30 PM on the prescribed date of opening 

at Secretary Office, Basti Development Authority, Basti. The tenderer’s 

representatives who are present shall sign a register evidencing their attendance. In 

the event of the specified date of bid opening being declared a holiday for the 



                                                  

Department, the bids shall be opened at the appointed time and place on the next 

working day. 

14.A.2  The tenderer’s names and the presence or absence of requisite bid 

security and such other details as the Department at its discretion may consider 

appropriate, will be announced at the opening. The name of such tenderers not 

meeting the Technical Specifications and qualification requirement shall be 

notified subsequently. 

14.A.3  The Department will prepare minutes of the bid opening. 

 
 

15-  Clarification of bid 

 

15.1  During evaluation of bid, the Department may, at its discretion, ask the 

tenderer for a clarification of his/her bid. The request for clarification and the 

response shall be in writing. 

 

16-  Evaluation of bid and Evaluation Criteria 

 

 The Department will examine the bid to determine whether they are 

complete, whether they meet all the conditions of the Contract, whether required 

tender fee, bid security and other required documents have been furnished, 

whether the documents have been properly signed, and whether the bids are 

generally in order. Any bid not fulfilling these requirements shall be rejected. 

16.1  The tenderer should submit a notarized affidavit that the tenderer’s firm has 

not been black listed from any State/Central Government Departments/ 

Organisations. The bids of the black-listed tenderers or those not submitting the 

required affidavit shall be rejected. 

16.2  All bids submitted shall also include the following: 

 (i)  Filled in form Capability Statement. 

 (ii)  Certified Copies of relevant pages of following documents: 

 a. Memorandum and Article of Association showing objectives of the 

Company/firm and authority to sign the bid/contract or delegate the power to 

others for signing the bid/contract. 

 b. Place of registration. 

 c. The power-of-attorney authorizing the tenderer to sign the bid/ contract. 

 d. PAN certificate of the company/firm. 

 e. Trade tax/VAT registration certificate of the company/firm. 

 The bids of the tenderers not submitting certified copies mentioned above 

documents shall be rejected. 

17.3  It shall be the discretion of the Department to decide as to whether an bid 

fulfils the evaluation criterion mentioned in this tender or not. 

17.4-  Contacting the Department 

17.5  No tenderer shall contact the Department on any matter relating to his/her 

bid, from the time of the bid opening to the time the Contract is awarded. 

If the tenderer wishes to bring additional information to the notice of the 

Department, he/she can do so in writing. 



                                                  

17.6  Any effort by a tenderer to influence the Department in its decisions on 

bid evaluation, bid comparison or contract award may result in rejection of 

the tenderer’s bid.  

17.7  In the event of any information furnished by the agency is found false or 

fabricated the minimum punishment shall be debarred / blacklisting from 

Basti Development Authority works and the legal proceeding can also be 

initiated. 



                                                  

(D) AWARD OF CONTRACT 

 
18-  Award Criteria 

 

18.1  The Department will award the contract to the lowest evaluated successful 

Tenderer whose bid has been determined to be responsive to all the conditions of 

the contract and meeting the Technical specification and qualification requirement 

of the Bidding Document. 

 

19-  Department’s right to accept any bid and to reject any or all bids 

 

19.1  The Department reserves the right to accept or reject any bid, and to annul 

the bid process and reject all bids at any time prior to contract award, without 

thereby incurring any liability to the affected tenderer or tenderers. 

 

20-  Notification of Award 

 

20.1  Prior to the expiration of the period of bid validity, the Department will 

notify the successful tenderer in writing by letter/e-mail/fax, that its bid has 

been accepted. 

20.2  The notification of award will constitute the formation of the Contract. 

 

21-  Signing of Contract 

 

21.1  At the same time as the Department notifies the successful tenderer 

that its bid has been accepted, the successful tenderer shall have to sign the 

contract agreement. 

 

 

 

 

 

 

 

 

 

 

 

 



                                                  

INSTRUCTIONS TO THE TENDERER: 

1- The tender shall be submitted in accordance with the procedures detailed here 
in. Specified documents shall be submitted in envelope of appropriate size, 
which shall be duly sealed. 

 
2- Conditional tender shall not be accepted. 

3- Tender documents are to be submitted in one envelopes marked Name of Work 
shall contain all documents. 

 

LIST OF DOCUMENTS TO BE SUBMITTED 

 The details of documents to be submitted with each envelope are given below: 
 

3.1 ENVELOPE MARKED WORK NAME 
(i) Earnest money have to be paid through Net Banking/Neft in the Account of 

Secretary, Basti Development Authority for Amount Rs 15,000/- (Rupees 

Fifteen thousand only)  As per clause-1 of Terms & conditions. 
(ii) Duly filled up pre-qualification documents appended with the tenders. 

(iii) List of works satisfactorily completed during the last Five financial years 
in Govt./Semi-Govt./Public Sector undertaking and Public and Private 
Limited Companies along with certificates (Attested copy) clearly 
indicating Date of start, date of completion, amount of work actually 
executed. Experience certificates should clearly indicate the head 
bifurcation of work i.e. Road, Drain, Sewer, building, Electrical etc. 

      In case of Pvt. Ltd. Co. self issued Experience certificate issued by 
Chairman or Authorized Director supported with attested Audited 
balance sheet and completion certificate issued by competent Authority 
shall be required. 

 
(iv) Proof of Liquid Assets duly certified by Nationalized/Scheduled bank and 

issued not before six months as per pre-qualification requirement as per 
Appendix “B “ (original or attested copy will be entertained). 

 
(v) Latest income Tax Clearance Certificate, valid till date (Original or 

attested copy) clearly indicating turn-over of last four assessment years. 
In case, ITCC is not available, then Audited Balance Sheet duly counter-
signed By C.A. for last four years clearly indicating turnover & TDS may 
be included.  

 
(vi) List of tools and plants, Affidavit by Notary on minimum Rs. 10/- non 

judicial stamp paper (original). 
 

(vii) List of Technical staff with their qualification & professional experience 
and length of the service with the firm. Affidavit by Notary on min. Rs. 
10/- non-judicial stamp paper (original). 

 
(viii) Original copy/Attested copy of the partnership deed in case of  

partnership firm and Attested copy of registration certificate in case of 
company, sole proprietorship declaration in case of sole proprietorship 
firm. 



                                                  

 
(ix) Authority letter in original or attested by notary not more than one year 

old of the firm / tenderer in favour of the person who has signed the 
tender documents with telephone No. and complete postal address. 

 

(x) Quated Rate with duly signature. 
 
 
 

TENDER TO BE OPEN: 

Envelope Shall be open before Tenders on specified date & time. 
 
 
 

EXICUTIVE  ENGINEER 
B.D.A. BASTI. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 



                                                  

 
 
 
 
 
 
 
 
 
 
REQUIREMENTS FOR PRE-QUALIFICATION OF THE TENDER 
 
As per Terms contidion of Registration of Contractor in BDA 
 
 



                                                  

TERMS AND CONDITIONS 
 

1. Earnest money have to be paid through Net Banking/Neft in the Account 

of Secretary, Basti Development Authority, Basti on Tender Portal 

.Secretary, Basti Development Authority, Basti. The scanned copy of the 

bid Security/EMD must be submitted along with the bid. 
2. 2% earnest money deposited by the contractor at the time of tender which 

will be converted to security money and after taking 3% F.D.R./C.D.R./N.S.C. 
will be executed with the contractor and 5% security will be deducted from 
the running bill of the contractor for the work actually done. 

3. Tender of the firms who have litigation in Court of Law against the BDA will 
not be considered. 

4. Tender of firms are liable to be rejected who have failed to complete the work 
timely and work is still pending for more than a year in the Authority. 

5. Tender document shall be available on BDA website www.bdabasti.in & also 
Purchase from Account Department of BDA after depositing the cost of 
tender with Branch Manager, State Bank, Court Area Basti, Branch on all 
working days during bank hours from dated for tenders of works upto Rs 
10.00 lakhs. Works above Rs.10.00 lakhs tender shall be available on nic 
website www.etender.up.nic.in 

6. Tender will be received upto the time described in the etender document. 
The Pre-qualification bids shall be opened on the same date at 3.30 PM in 
the presence of available tenderers. 

7. The price bids of the Pre-qualified bidder shall be opened on 3.30 PM in the 
office of BDA as described in the tender document. 

8. V.C. BDA reserves the right to reject any or all the tenders without assigning 
any reasons. 

9. Default liability period for the executed work shall be one year after the actual 
date of completion. 

 
 
 

EXECUTIVE  ENGINEER 
B.D.A. BASTI. 

 

http://www.bdabasti.in/


                                                  

SPECIAL CONDITIONS 
 

GENERAL 
 

1- These special conditions shall be read in conjunction with the General 
conditions of the contract. Where the provisions of these Special Conditions 
are at variance with the provisions of the General Conditions of the contract 
the provisions of these special conditions shall take precedence. 

2- The Contractor is expected to be well conversant with the conditions of GPW 
form 9 as applicable to BDA Works (General conditions of the contract) which 
shall be the part of the agreement. 

3- The Tenderers are advised to see carefully the site of work and structural/ 
architectural drawings etc. before actually submitting their tender. The 
structural/architectural drawings for the work under the scope of this tender 
can be seen in the office of the E.E, Basti Development Authority, Basti on 
any working day between 11.00 A.M to 4.00 P.M. 

4- Only Registered Contractor of category B,C,D and E(Civil) with Basti 
Development Authority shall be Participate in Tender process. 

 
TENDERERS TO ENSURE AND NOTE 
 

 

5- No additions or alternations are permitted in the tender papers. If tenderer 
does so, the same shall not be considered and such tender is liable to be 
rejected. 

6- Any tenderer not fulfilling all the conditions is likely to be rejected. 

7- No refund of the cost of tender is claimable for tenders not accepted or for 
tenders not submitted . 

8- Contractor has to sign the agreement after submission of stamp paper within 
ten days from the date of award of the work. In case of delay on the part of 
the contractor beyond ten days, a penalty of Rs. 1000/- per day will be 
imposed and shall be recoverable from Contractor and will be deducted from 
any dues of Contractor. 

 

EARNEST MONEY AND SECURITY DEPOSIT 

 

9- If the Contractor withdraws his offer/tender, or modifies his offer/tender, 
before acceptance of the tender, his entire earnest money will be forfeited by 
be authority. 

10- The contractor shall have to deposit the required earnest money at the time 
of tender. 

11- 2% earnest money deposited by the contractor at the time of tender which 
will be converted to security money and after taking 3% F.D.R./C.D.R./N.S.C. 



                                                  

will be executed with the contractor and 5% security will be deducted from 
the running bill of the contractor for the work actually done. 

12-  The Tenderer shall submit Non-Judicial Stamp Paper Purchased only from 
treasury (as per stamp act and G.O. dated 14.08.2002 of I.G. Registration) of 
following value. 

12.1 Rs. 125.00 per thousand in case of cash security according to article 40-A. 

12.2 Rs. 70.00 per thousand in case of F.D.R/N.S.C/K.V.P etc. according to article 
40-B. 

12.3 Rs. 100.00 only in case of guarantee of two persons as third party according to 
article 57. 

12.4 Rs. 5.00 per thousand to the maximum of Rs. 10,000.00 in case of Bank 
Guarantee according to article 12-A.  

Any changes in stamp Act privately at the time of agreement shall be followed. 

13- The earnest money deposited by the unsuccessful Tender shall be returned 
with in thirty days from the date of acceptance of the tender or within 30 days or 
receiving the request from tenderer whichever is later. 

14- After the acceptance of the tender, the earnest money of the successful 
Contractors shall be converted into the security deposit. 

15- The security deposited shall be refunded to the contractor after expiry of, for 
Development works six months and for Building works twelve months from the 
actual date of completion of work in full only if no imperfections become 
apparent in the work during defect locality period. 

REGARDING MATERIALS 

16- All the materials for the works shall be arranged by the contractor at his own 
cost. 

17- All the material collected by the contractor during execution of work or 
otherwise shall be properly stacked & arranged as directed by the Engineer- 
in-Charge. 

18- Contractor shall have to make their own arrangement for water & electricity at 
the site of work. The water should be fit for drinking in case the authority 
supplies the water, the Contractor shall have to pay charges at rate fixed by 
Authority. 

19- B.D.A. shall give necessary recommendation letter to the concerned authority 
for giving water and power connection to the contractor. However any delay 
in getting water or power connection shall not entitle the contractor for any 
compensation or extension in completion period. 



                                                  

20- The stone ballast & grit will be blue textured and free of soft pieces the gauge 
of the ballast shall be as per detailed latest specifications of CPWD/ PWD 
including all correction slips till date. 

21- The Contractor is to stack the metal at the road beams first according to the 
size of complete with stack number as decided by the E/I and no metal shall 
be stacked on road embankment. The metal shall be allowed to spread for 
consolidation only after recording of measurements and taken into road metal 
account register. 

22- A deduction @ 7.5% shall be made from stack measurements of stone metal 
to arrive at net quantity for the purpose of payment. 

23- Cement and steel shall have to be arranged by the contractor only from the 
approved manufacture/re-rollers who hold ISI license only cement and steel 
should be ISI marked and to the entire satisfaction of the E/I. Test certificate 
for steel will have to submitted by the contractor at the time when steel will be 
supplied at site. 

24- With each lot of material arranged by the Contractor for construction work he 
shall produce proper receipt of purchase from the manufacturer/re-roller. 

25- The Contractor has to arrange the test certificates of each lot from an 
approved test laboratory. Engineer-in-charge, BDA shall have the right to 
take sample for testing as per CPWD/ISI norms or as decided by the 
Engineer in charge and get it tested. The contractor shall bear all charges of 
sampling, carriage and testing etc. 

26- The cement shall be stored at site of work as per BIS requirement and shall 
be kept under double lock & key system by the Contractor at his own cost. 

27- The Contractor in a register at site shall keep complete accounting of 
material purchased and consumed. All register at site shall have machine 
numbered pages. 

28- The contractor shall provide at his own cost proper storage facility for the 
materials brought by him to prevent any loss, damage or deterioration of the 
same. 

29- The contractor shall confine his equipment storage of materials operation of 
his works & people to the limits as directed by the E/I and shall not 
unnecessary spread over the premises with his materials and hutment. 

30- The contractor shall make arrangement for watch and ward of the material at 
his own cost. 

31- All the materials and workmanship shall be as per specifications described in 
the contract and in cases not covered in the contract these shall be in 
accordance with the E/I instructions and shall be subjected from time to time 
to the tests as the E/I may direct at places of manufacture at the work site or 
in the BDA Laboratory or recognized Laboratory of the city. The contractor 
shall provide conveyances labour and material required for examining, 
measuring and testing of the work and quality of materials used. Contractor 



                                                  

shall supply sample of the materials get them approved before using in the 
work . The cost of such conveyance, labour and materials provided for 
testing purpose, testing charges and for examining the work and for proper 
completion of the same shall be borne by the contractor and no extra 
payment shall be made for the same. 

       The Authority may establish a field laboratory to carry out day to day tests 
of all materials and works. The contractor shall arrange at his own cost to 
make available all materials etc. for carrying out the tests and pay for the 
tests at rates fixed by the Authority. 

32- Samples makes of materials/ equipments (electrical) and item of work shall 
have to be got approved by the contractor from E/I before execution. 

33- The contractor shall ensure to consume the materials within its expiry date. 
The material if consumed after the expiry date the affected work will have to 
be dismantled or the recovery shall be made by the Authority at the rate of 
double the cost of work in which such materials consumed. 

LABOUR REGULATIONS 

34- The contractor will have to follows all existing rules and regulations of the 
Govt. and labour department regarding the labour employed by him without 
entitling him for any extra claim on this account. 

35- The contractor shall be responsible for the damage(s) done to any property 
or injury to any person whatsoever caused by him or any body in his 
employment or caused in consequence of his work. He will indemnify and 
keep the Govt. indemnified against claims demands proceedings charges. 

Cost charges and expenses whatsoever in respect of or in relation to any 
such injuries or damages. The contractor shall take a necessary precautions 
for the safety of his employees on the work and shall comply with all 
applicable provision of safety laws and building codes to prevent accident or 
injuries to persons on the work. 

 

EXECUTION OF WORK: 

36- All drawings and designs will be supplied according to the necessity of the 
particular work and the contractor will not have any claim for compensation in 
case of late supply of necessary design drawings. 

37- For carrying out the work the contractor shall be provided with one set of 
working drawings. Additional copies if required will be supplied to him on 
payment of additional charges as decided by Engineer-in-charge. 

38- The contractor shall be wholly responsible for setting out the works and for 
the corrections of the positions levels dimensions & alignment according to 
the plan/drawing including all necessary instruments pegs poles, pillars etc. 
and other material required for the purpose to the satisfaction of E/I. 



                                                  

39- The work shall be executed as per program drawn by contractor and 
approved by the E/I. If part of the site is not available due to any reason the 
program of the contractor shall be modified to suit the available site and the 
contractor shall have no claim for any extra compensation on this account. If 
the contractor does not give the programme for execution of work at the time 
of signing of agreement, the E/I will give his own programme, and PERT 
CHART which will be binding on contractor and shall become part of the 
agreement. 

The contractor will be required to give his fortnightly progress as per said 
PERT CHART. The progress on PERT / BAR CHART shall be attached to 
the bills submitted by the contractor duly signed by him on monthly basis 
which will be verified by E/I.  The contractor will be required to furnish weekly 
category wise labour report also. 

40- If the Engineer-in-charge, B.D.A. shall find that the work progress is slow, 
and feels that the work will not be completed in the time specified, then the 
Engineer-in-charge, Basti Development Authority, shall order the contractor 
to work day and nights, and/ or on holidays and the contractor shall obey 
these orders without objection or request for compensation. No 
compensation whatsoever shall be paid on this account. 

41- In the event of working at night, the contractor shall provide sufficient lighting, 
safety arrangements for working staff to the satisfaction of the Engineer-in-
charge, Basti Development Authority. Any order or approval issued under this 
clause by the Engineer-in-charge, Basti Development Authority, shall not 
relieve the contractor from or diminish his obligations under the contract. 

CONTRACTORS SUPERVISORY STAFF 

42- Within fifteen days of the registration of the contract bound the contractor 
shall have to notify in writing the names of his two authorized 
Representatives. One of them will always be available at the site of work to 
receive technical orders & the other for instruction for issue of material sand 
other miscellaneous works. The contractor shall be fully responsible for the 
orders received by his representative or the materials received by his 
representatives. 

43- The contractor shall provide sufficient supervision to the work using the skill 
& attention. He shall deploy following experienced engineer on the work 
throughout its currency.  

Works costing upto Rs. 5.00 Lacs One diploma Engineer 

Works costing between Rs. 5 to One diploma Engineer 

15.00 Lacs 

Works costing between Rs. 15 to One Graduate Engineer 

100.00 Lacs  One diploma Engineer 

Works costing between Rs. 100 to Two Graduate Engineer 



                                                  

500.00 Lacs  Two diploma Engineer 

Works costing between Rs. 500 Lacs Two Graduate Engineer 

 and above.  Three diploma Engineer 

The Engineer deployed by contractor shall be got approved in writing from 
the Engineer in charge (whose approval at any time can be withdrawn) for 
supervision of the work and to receive directions & instructions of the work 
from E/I. on behalf of contractor. The supervisory staff of the contractor shall 
not be changed without obtaining the approval of E/I. In the event of non 
presence of these Engineers, Authority will deduct @ Rs. 10,000.00 PM per 
graduate Engineer & @ Rs. 6,000/- PM per Diploma Engineer, which will be 
non refundable. The decision of Executive Engineer in regards to presence 
and / or absence of such engineer from the work shall be final & binding upon 
the contractor. The contractor will have to remove any person employed on 
the work if ordered by the E/I for any reason. 

44- If the contractor does not use at site the T&P as mentioned in the Appendix 
“D” the same shall be arranged by the authority and the necessary 
deductions for the rental of machinery and T&P shall be made from 
contractors bills or penalty as deemed fit shall be imposed for which no claim 
shall be entertained. 

WORK TO BE DONE AS PER SPECIFICATIONS: 

45- The specifications to be follows for the execution of the works shall be: 

a) The latest MOST/MORTH/CPWD/PWD specifications for works with 
correction slips upto date of receipt of tender. 

b) Relevant ISI standard for work not covered by the above. 

c) Material bearing ISI Mark shall be given first preference for use in 
works. For all articles without ISI marks the quality shall be judged by 
the relevant ISI specifications. 

46- The Bill of Quantities is to be read in conjunction with the Form of tender 
drawings conditions of contract specifications as these documents are jointly 
explanatory and descriptive of the works included in contract. In case of 
conflict amongst description of the items(s) specifications conditions and 
drawings, the following order of precedence shall be followed. 

i) Provisions as per description of items(s) 

ii) Provisions in special conditions of contract. 

iii) Provisions in specifications. 

iv) Provisions in drawings. 

v) In absence of above the decision of Engineer-in-charge shall be final & 
binding. 



                                                  

vi)  

INSPECTION OF WORK: 

47- All works under or in course of execution or executed in pursuance of the 
contact shall at all times be open to the inspection and supervision of the E/I. 
and other Authority Officials at all times during the usual working hours at all 
other times, if notices for the inspection of site by the E/I or any other official 
is given to the contractor should either himself be present to receive orders 
and instructions or a responsible authorised agent be present for that 
purpose. Orders given to the contractors’ agent shall be considered to have 
the same force as if they had been given to the contractor himself. The 
contractor shall also provide all facilities necessary for inspection of the work 
by the E/I. or their officials for which no payment shall be made to the 
contractor. 

The Engineer-in-Charge, Basti Development Authority shall have the right to 
inspect the work and related documents either through their authorised 
officers or any agencies appointed for such purpose as and when the need is 
felt in order to assess the work progress, the quality of material used in the 
construction and satisfaction execution of the work the contractor shall carry 
out the instructions issued in pursuance of the above inspections. 

48- A SITE ORDER BOOK shall be maintained at the site of the work in which 
instructions shall be given to the contractor as and when necessary. These 
orders shall have to be signed and complied with by the contractor or in his 
absence by his authorized representative or agent & in such case it will be 
presumed the same have been conveyed to him in time. 

VARIATIONS 

49- The quantities given in the bill of quantities are approximate & are liable to 
variation upto 25% on either side without entitling the contractor to any 
compensation or extra rate. 



                                                  

50- RATES: 

51- In giving their rates the Tenderer should take into account all fluctuations of 
the market, as no claim shall be entertained on this account during the 
acceptance of the tender and currency of the contract. 

52- The tendered rates shall be for all completed items of the work & shall 
include all quarrying royalties, testing, screening, tools and plants, railway 
freight, carriage of materials to site, stacking & removal charge of any 
rejected materials and municipal taxes, control etc. and all other taxes in 
force from time to time. 

53- Tendered rates are inclusive of all taxes and levies payable under the 
respective statutes. However pursuant to the constitution (Forty Sixth 
Amendment) Act. 1982 if any further tax or levy is imposed by Statutes, after 
the date of receipt of tenders, and the Contractors thereupon necessarily and 
properly pay such taxes/levies, the contractor shall be reimbursed the 
amount so paid provided such payment, if any, is not in the opinion of CE/SE 
(whose decision shall be final and binding) attributable to delay in executing 
of work within the control of the contractor. 

i) The contractor shall keep necessary books of accounts and other 
documents for the purpose of this condition as may be necessary and 
shall allows inspection of the same by a duly authorized representative 
or Government and further shall furnish such other 
information/documents as the Engineer-in-charge may require. 

ii) The contractor shall within a period of 30 days of imposition of any 
further tax or levy. Pursuant to the constitution (Forty Six-Amendment) 
Act 1982 gives a written notice thereof to the Engineer-in-charge may 
require. 

i) No escalation on any account shall be paid. 

54- Rates quoted shall be considered to be for all height unless specified other 
wise. 

PAYMENT : 

55- The contractor shall submit monthly running bills to the Basti Development 
Authority for the work completed by him during the month. The Engineer-in-
charge, Basti Development Authority shall check the bill and 75% payment 
shall be made for the certified amount within 15 days of submission of bill, 
balance amount due against this bill shall be released after the same is 
cleared by the Basti Development Authority. Security deposit shall be 
deducted @ 5% from each bill until the amount of security deposit recovered 
reaches the total figure outlined in clause-1 of GPW Form-9. The certificate 
of the Engineer-in-charge, Basti Development Authority regarding the sum 
payable against bills shall be final and conclusive. 

56- Any claim during the period of contract will be submitted in writing within the 
currency of the contract bond failing which the claim shall not be entertained. 



                                                  

57- The contractor shall sign “No claim certificate” on running bills and in case 
of any claims or extra item he must mention the item and rate and Quantity. 
specifically otherwise no claim shall be entertained later on. Payment of claim 
shall only be made as within decided by the competent authority in Basti 
Development Authority. 

58- Sales tax with surcharge shall be deducted on the gross amount of the work 
done for all the payments made to the contractor according to the provision 
of U.P Sales Tax Act modified from time to time. 

59- The Contractor shall submit a certificate along with each bill that full labour 
payment has been made by the contractor till the end of the preceding 
month. 

60- The provision of an item in the bill of quantities will not entitle payment for the 
same in case if forms part of any other item as per specifications, Special 
conditions of contract through the same may have not been specifically 
described in the description of the item(s). 

61- The Contractor shall have to sign FARKHATI at the time of final bill. 

SECURED ADVANCE : 

62- Secured Advance on Materials 

The Contractor on signing an indenture in the form to be specified by the 
Engineer-in-charge, Basti Development Authority be allowed “Secured 
Advance” on the security on materials to the extent of 75% of the estimated 
value of major materials which in the opinion of the Engineer-in-charge, Basti 
Development Authority are non-perishable and are non-perishable and are in 
accordance with the contract and which have been brought on the site in 
connection therewith and are adequately stored and/or protected against 
damage by weather or other causes but which have not at the time of 
advance been incorporated in the work. When materials on account of which 
an advance has been made under this sub-clause are incorporated in the 
works, the amount of such advance shall be deducted from the last payment 
made under any of the clauses of this contract. An indenture bound on Rs. 
100.00 non judicial stamp prepared and submitted.  

 ABNORMALLY HIGH/LOW RATES 

63- In the case of abnormally low rated items, the minimum quantity stipulated in 
the agreement must be executed and no reduction in quantity shall be 
allowed without prior approval of the competent authority. 

64- THEORETICAL CONSUMPTION OF MATERIAL 

After the completion of the work the theoretical quantity of cement to be used 
on the works shall be calculated on the bases of PWD/CPWD statements 
showing quantities of cement to be used in different items of work provided in 
the Delhi schedule of rates applicable to the agreement but for the items on 
which DSR is not applicable the consumption of cement shall be decided the 



                                                  

E/I of the work. Over this theoretical quantity of cement further variation on 
either side shall also be allowed as under. 

Maximum permissible percentage Estimated Cost put to tender 

2% (Two percent)  for works more than Rs. 5.00 Lacs. 

3% (Three Percent)  for works upto Rs. 5.00 Lacs 

The variations in respect of other materials shall be as per norms in Central 
P.W.D work/ U.P.P.W.D. 

The cost of quantity of cement, steel, bitumen or any other material less used 
than the theoretical quantity allowing variation of minus side shall be 
recovered from the contractor at double the prevailing market rates plus the 
cost of cartage to site. 

CO-OPERATION WITH OTHER AGENCIES 

65- The contractor shall not put hindrance to any person or to other Contractors 

authorized by the department to carry out works of any nature entrusted to 

them. The Contractor shall have to allow the other party to work and adjust 

his work accordingly and no claim shall be entertained on this account. In 

case of any dispute the decision of the E/I shall be final and binding upon all 

the parties concerned. 

66- The contractor shall do his work in such a way that the work of other 

contractor is not hampered. 

MISCELLANCEOUS 

67- The contractor shall trial all materials obtained during dismantling of a 

structure, excavation of the sitter for a work etc. as Government’s property 

and such materials shall be disposed of to the instructions in writing issued 

by the Engineer-in-charge. 

68- The normal working hours shall be from 8.30 A.M to 5.30 P.M and no work 

shall be carried out on Sunday and on gazzetted holidays without specific 

permission of the E/I. No claim whatsoever shall be entertained on this 

account. 

69- The contractor shall at all times keep the premises free from accumulated 

waste material or rubbish caused by his employees on the work and on 

completion of the work. He shall clear away whole site of such material and 

fill up the borrow pits mace by him. He will leave whole of the site and works 

clear in a workmanlike manner. Nothing extra shall be paid to the contractor 



                                                  

for this clearing up. The contractor shall maintain and keep the area in 

agreed sanitary condition which is used by men engaged in the work by him. 

He shall remove and clear all structures etc, which may have been set up by 

the contractor for accommodating his labour on the completion of the work to 

the satisfaction of the Engineer-in-charge, Basti Development Authority. 

70- In claim for the interest will be decision of E.E, Basti Development Authority 

shall be final & binding on the contractor. 

71- No claim for the interest will be entertained by the Basti Development 

Authority in respect of the deposits mentioned in the contract or in respect of 

any money or balance which may be in their hands owing to any disputes 

between the B.D.A. and the contractor or in respect of any delay on the part 

of Basti Development Authority in making monthly payments or otherwise. 

72- The contractor shall have to make arrangements at his own cost for 

temporary accommodation for the office staff and the labourers’ residence at 

the site of work. Suitable area of land shall be earmarked to contractor to put 

the labour camp. Contractor shall however be responsible to hand over the 

site to Basti Development Authority duly cleared from all encumbrance 

immediately after completion of work failing which completion certificate of 

the contract shall not be issued. 

73- Stamp duty will be paid as per rule / order. 

 

 

        EXECUTIVE  ENGINEER, 
        BASTI DEVELOPMENT AUTHORITY, 

   BASTI. 

 

 

 

 

 

 

 



                                                  

G.P.W. FORM – 9 

Approved by U.P. Govt. Vide D.O.No. 6628-A C-23-S.No. 
Anubhag G-19, AC/1969 Dated 09-03-1972 

And Also 

Amended vide CE’s Letter 1921/MT 62/1973  Dt. 30.03.1974 

CHAPTER – VII: PART-371 

GENERAL CONDITIONS OF CONTRACT 

1- DEFINITIONS 

1. The “Contract” means the documents forming the tender and acceptance 

thereof and the formal agreement executed between the Basti 
Development Authority and the “CONTRACTOR” together with the 

documents referred to therein including these conditions, the specifications, 
designs, drawings and instructions issued from time to time by the Engineer-
in-charge and all these documents taken together shall be deemed to from 
one contract and shall be complementary to one another. 

2. In the contract the following expressions shall, unless the context otherwise 
requires, have the meaning herewith respectively assigned to them :- 

a) The “WORK” or “WORKS” shall, unless there be something 

either in the subject or context repugnant to such construction, shall be 
construed and taken to mean the work by or by virtue of the contract to 
be executed whether temporary or permanent and whether original 
altered, substituted or additional. 

b) The “SITE” shall mean the land and/or the other places, on into or 

through which work is to be executed under the contract or any 
adjacent land, path or street which may be allotted or used for the 
purpose of carrying out the contract. 

c) The “CONTRACTOR” shall mean the “Individual”  or “Firm”  

or “Company”  whether incorporated or not, undertaking the works 

and shall include the legal personal representative of such individuals 
or the persons composing such firm or company or the successors of 
such firm or company and the permitted assignees of such individual 
or firm or company. 

d) The “VC” shall mean the Chief/ Executive Officer, Basti Development 

Authority , his successors or assignees. 

e) The “ENGINEER-IN-CHARGE” shall mean the C.E/S.E/E.E as 

the case may be who shall supervise and be in-charge of the work and 
who shall sign the contract on behalf of B.D.A. 

f) “B.D.A”  shall mean Basti Development Authority (Constituted under 

section 3(i) of U.P. Urbane Planning Development Act 1973 and 



                                                  

having its main administrative office Town Hall, VC/Secretary/ 
C&AO/CE/SE any of the their authorized representative and/or its 
successors and permitted assignees. 

g) The “TENDERED COST” Shall mean the cost of entire work as 

estimated on the basis of the tendered rates or rates agreed to 
between the parties of contract. 

h) The “DEPARTMENT” shall mean Engineering Department of Basti 

Development Authority. 

i) The “ESTIMATED COST” shall mean the cost of entire work to 

tender. 

j) The “MARKET RATE” shall mean the rate as decided by the 

Engineer-in-charge on basis of the cost of materials and labour at site 
where the work is to be executed plus the profits and overheads as 
permitted by him. 

3. The Tenderer is required to submit a non-judicial stamp paper of Rs. 10/- 
(Rupees Ten Only) with a Rs. 1/- revenue stamp affixed there on. In case the 
tender is received without non-judicial stamp paper worth Rs. 10/- it will not 
be considered. 

4. Vide G.O. No. 1916/17-8-A-32-185 dated 17.10.85 of U.P. Govt. the Tender 
is required to submit non-judicial stamp paper as per the direction of Basti 
Development Authority Basti on the full security of the bonded amount at the 
time of signing contract documents. 

CLAUSE 1: SECURITY DEPOSIT 

2% earnest money deposited by the contractor at the time of tender which will be 
converted to security money and after taking 3% F.D.R./C.D.R./N.S.C. will be 
executed with the contractor and 5% security will be deducted from the running bill of 
the contractor for the work actually done. 

Such deduction will be made and held by the BDA by way of security deposit unless 
he/they has/have deposited the amount of security at the rate mentioned above in 
cash or in the form of Govt. securities or Fixed Deposit receipt or Guarantee Bonds of 
any Scheduled Bank in India if the security is furnished in the form of Guarantee 
Bonds the Contractor undertakes to review and to furnish fresh guarantee to cover the 
period of time of extension, if any, and failure on his part to do so shall be considered 
as breach of contract and without prejudice to any other remedy provided in these 
conditions, the Engineer-in-charge shall have the right to withhold payments and 
deduct entire security amount from any money becoming payable to the contractor 
under this or any other contract with the B.D.A. 

 The amount of the security money shall, if not with held on account of breach 
work or after payment of the final bill, whichever is later provided that in case that 
payment of final bill, is not made within twelve months of the completion of the work 
75% of the amount of the security money can be refunded with the prior approval of 
the authority next higher to the person accepting the contract on behalf of B.D.A. 



                                                  

 All compensation or other sum of money payable by the contractor to B.D.A. 
under the terms of this contract may be deducted from or paid by the sale of sufficient 
part of his security deposit, or from the interest arising therefore or from any sums 
which may be due to, or may become due to contractor by D.A.D. on any account 
whatsoever, and in the event of his security deposit being reduced by reason of any 
such deduction or sale as aforesaid the contractor shall within ten days thereafter 
make good in cash or Government securities endorsed as aforesaid, any sum or sums 
which may have been deducted from or raised by sale of his security deposit, or any 
part thereof. 

CLAUSE-2: COMPENSATION FOR DELAY 

 The time allowed for carrying out the work as entered in the tender shall be 
strictly observed by the contractor and shall be reckoned from the 10th day after the 
written order to commence work is given to the contractor. The work shall throughout 
the stipulated period of the contract be proceed with all due diligence (time being 
deemed to be the essence of the contract on the part of contractor) and the contractor 
shall pay as compensation an amount equal to one percent of estimated cost or such 
smaller amount as the (whose decision in writing shall be final) may decide on the 
amount of the estimate cost of the whole work as shown in the tender for every day 
that the work remains uncommented after the proper date and further to ensure good 
progress during the execution of the work the contractor shall be bound in all cases in 
which time allowed for any work exceed one month to complete on e eighth of the 
whole of the work before one fourth of the whole time allowed under the contractor has 
elapsed, three eighth of the work before half of the of such time has elapsed and three 
fourth of the work before three fourth of such time has elapsed. In the event of the 
contractor failing to comply with this condition he shall be liable to pay as 
compensation as amount equal to one percent, or such smaller amount as the B.D.A. 
(whose decision in writing shall be final) may be decided on the said estimated cost of 
the whole work for every week that the due quantity of work remains incomplete, 
provided that before tacking action under this clause the officer accepting the contract 
on behalf of the .D.A  shall give a notice of 15 days in writing to the contractor and 
provided always that the entire amount of compensation to be paid under the provision 
of this clause shall not exceed 10% of estimated cost put to tender (to struck of, in all 
cases when the time allowed for completion does not exceed one month). 

CLAUSE-3: ACTION WHEN WHOLE OF SECURITY DEPOSIT IS FORFEITED: 

 Action when whole of security deposit is forfeited. The officer accepting the 
contract on behalf of the B.D.A. or the Engineer-in-charge shall have the power 
without prejudice to his right against the contractor in any respect of any breaches of 
the contract and without prejudice to any rights or remedies under any of the provision 
of this contract or otherwise and whether the date for completion has or has not 
elapsed by notice in writing to determine the contract in any of the following cases. 

a) If, the Contractor having been given by the Engineer-in-charge, a notice in 
writing (which notice under the hand of the Engineer-in-charge 
communicated through the Junior Engineer/Assistant Engineer/Executive 
Engineer/ /Superintending Engineer  shall be conclusive evidence) to rectify, 
reconstruct or replace any defective work or any work damaged by any 
reason what-so-ever or that the work is being performed in any inefficient or 
otherwise improper or unworkman like manner shall omit to comply with the 



                                                  

requirements of such notice for a period of seven days thereafter of such 
notice or if the contractor shall delay or suspend the execution of the work so 
that either in the judgment of the Engineer-in-charge (which shall be final and 
binding) he will be unable to secure completion of the date of completion or 
he has already failed to complete the work by the date. 

b) If the contractor being a company shall pass a resolution or the Court shall 
make an order that company shall be wound up or if a Receiver or a 
Manager on behalf of a creditor shall be appointed or if circumstances shall 
arise which entitle the court or creditor to appoint a Receiver or Manager or 
which entitle the court make a winding up order. 

c) If the Contractor commits breach of any of the terms and conditions of this 
contract other those mentioned in sub-clause a above. 

d) If the contractor commits any fact mentioned in clause-21 hereof. 

2- When the contractor has made himself liable of action under any of the cases 
aforesaid the officer accepting the contract on behalf of BDA or the Engineer-
in –charge shall have powers to adopt any one or more of the following 
courses as he may deem best suited to the interest of the BDA. 

I) To determiner or rescind the contract as aforesaid (of which termination or 
rescission notice in writing to the contractor under the hand of the Engineer- 
in-charge or communicated through Assistant Engineer/Executive Engineer/   
/Superintending Engineer shall be conclusive evidence upon such 
determination or rescission the security deposit of contractor shall be liable to 
the forfeited and shall be absolutely at the disposal of the B.D.A. 

(2) To employ labour paid by the department and to supply materials to carry out 
the works or any part of the work debiting the contractor with the cost of the 
labour and price of the materials of the amount of which cost and the price of 
certificate under the hand of the Engineer-in-charge communicated through 
the AE/EE/CE/SE shall be final and conclusive against the contractor and the 
crediting him with the value of the work done in all respects in the same 
manner and at the same manner and at the same rates as it had been 
carried out by the contractor under the terms of this contract. The certificate 
of the Engineer-in-charge as to the value of the work done shall be final and 
conclusive against the contractor, provided always that action under this sub-
clause shall only be taken after giving notice in writing to the contractor 
provided also that if the expenses incurred by the Department are less than 
the amount payable to the contractor at his agreement rates the difference 
shall not be paid to the contractor. 

(3) After giving notice to the contractor to measure-up the work of the contractor 
and to take such whole, or balance, or part thereof as shall be un-executed 
out of his hands and to give it to another contractor to complete in which case 
any expenses which may be incurred in excess of the sum which would have 
been paid to the original contractor if the whole work had been executed by 
him (of the amount of which excess the certificate in writing of the Engineer-
in-charge shall be final and conclusive) shall be borne and paid by the 
original contractor and may be deducted from any money due to him by the 



                                                  

BDA under this contract or on any other account whatsoever or from his 
security deposit or the proceeds of sales thereof or a sufficient part thereof as 
the case may be. 

3- In the event of any one or more of the course mentioned in sub-clause-2 
above being adopted by the Engineer-in-charge the contractor shall have no 
claim to compensation for any loss sustained by him by reason of his having 
purchased or procured any material or entered into any engagement or made 
any advance on account or with a view to the execution of the work or the 
performance of contract and in case action is taken under any provisions 
aforesaid the contractor shall not be entitled to recover or be paid any sum 
for any work thereof actually performed under this contract unless and until 
the Engineer-in-charge has certified in writing the performance of such work 
and the value payable in respect thereof and he shall only be entitled to be 
paid the value so certified. 

CLAUSE-4 CONTRACTOR REMAINS LIABLE TO ANY 
COMPENSATION EVEN IF ACTION NOT TAKEN UNDER 
CLAUSE-3 (POWER TO TAKE POSSESSION OF 
REQUIRE REMOVAL OF OR SELL CONTRACTOR’S 
PLANT) 

 In any case in which any of the powers conferred upon the officer accepting 
the contract on behalf of the BDA or the Engineer-in-charge by clause-3 hereof shall 
have become exercisable and the same are not exercised the non-exercise thereof 
shall not constitute a waiver of any of the conditions hereof and such power shall not 
withstanding be exercisable in the event of any future case of default liable to pay 
compensation and the liability of the contractor for past and future compensation shall 
remain unaffected. In the event of the Engineer-in-charge putting in force all or any of 
the power vested in him under the preceding clause the Engineer-in-charge may if he 
so desire take possession of all or any tools, plant, materials or stores in or upon the 
works. Power to take possession of or require removal of or sell contractor’s plant at 
the site thereof or belonging to the contractor or procured by him & intended to be 
used for execution of the work or any part thereof paying or allowing for the same in 
account at the contract rates in the case of these not being applicable at current 
market rates to be certified by the Engineer-in-charge may by notice in writing to the 
contractor or his clerk of the works, foreman or other authorized agent require him to 
remove such tools, plants, materials or stores from the premises [within a time to be 
specified in such notice), and in the event of the contractor failing to comply with, any 
such requisition the Engineer-in-charge may remove at contractor’s expenses or sell 
them by auction ro private sale on the account of the contractor and at his risk in all 
respects, and the certificate of the Engineer-in-charge as to the expense of any such 
removal and the amount of the proceeds and expense of any sale shall be final and 
conclusive against the contractor. 

CLAUSE- 5: EXTENSION OF TIME 

 It the contractor shall desire an extension of the time for completion of the 
work on the grounds of his having been unavoidable hindered in its execution or any 
other grounds, he shall apply in writing to the Engineer-in-charge the officer accepting  
the contract on behalf of the Basti Development authority through the Engineer-in-



                                                  

charge and copy thereof is sent to the Engineer-in-charge within 30 days of the date of 
the hindrance, on account of which he desire such extension as aforesaid and the 
office accepting the contract on behalf of the BDA shall, if in his opinion (which shall 
be final) reasonable grounds be shown therefore authorize such extension of time if 
any as may, in his opinion be necessary or proper provided that the extension of time 
should be limited to 25% of the total period of the contract and in no case exceeding 
4.5 months. The case of extension of time beyond such period shall be submitted to 
the authority next higher the office accepting the contract on behalf of the BDA, 
provided always that if t he contractor continues to perform, the work beyond and the 
date of completion or the right of the BDA to claim compensation under Clause-2 shall 
not be deemed to have been waived. In case the delay is because of the lapse on the 
part of contractor, the time extension may be granted at the sole discretion of the 
sanctioning authority in the following way. 

  Work Value Sanctioning Authority No of Days   Penalty 

1. for all works  CE/EE First 30 Days No penalty 

  Secretary Next 60 Days 1% of remaining work 
value 

    V.C. Next up to 60 days 2% of remaining work  
   or more value 

above mentioned penalties shall be applied if the delay is on the part of contractor. 

CLAUSE- 6: COMPLETION CERTIFICATE AND MEASUREMENT OF 
WORK DONE 

On completion of the work the contractor shall send a registered notice to the 
Engineer-in-charge giving the date of completion and sending a copy of its to the office 
accepting the contract on behalf of the BDA and shall request the Engineer-in-charge 
to give him a certificate of completion, but no such certificate shall be given nor shall 
be work be considered to be complete until the Contractor shall  have removed from 
the site on which work shall be executed, all scaffolding surplus material sand rubbish 
and cleared off the dirt from all wood work, doors, windows, wall, floors, or other  parts 
of any building in upon or about which the work is to be executed or of which he may 
have possession for the execution thereof, he had filled up the pits. If the contractor 
shall fail to comply with the requirements of this clause as to removal of scaffolding, 
surplus materials and rubbish & cleaning of dirt and filling of pits on or before the date 
fixed for completion of the work, the Engineer-in-charge may at the expense of the 
contractor remove such scaffolding material and the rubbish and dispose off the same 
as he thinks fit and clean of such dirt and fill the pits as aforesaid and the contractor 
shall forthwith pay the amount of all expenses so incurred and shall have no claim in 
respect of any such scaffolding or surplus materials as aforesaid except for any sum 
actually released by the sale thereof. 

On completion, the work shall be measured by the Engineer-in-charge himself or 
through his subordinates whose measurement shall be binding and conclusive against 
the contractor. Provided that if subsequent to the taking of measurements by the 
subordinate as aforesaid the Engineer-in-charge had reason to believe that the 
measurements taken by his subordinates are not correct, the Engineer-in-charge shall 
have the power to cancel the measurements already taken by his subordinates and 



                                                  

acknowledged by the contractor and to take measurements again after giving 
reasonable notice to the contractor and such re-measurements shall be binding on the 
contractor (Ten days will apply towards at the headquarters of Engineer-in-charge and 
thirty days for works at other places delete whichever not applicable). 

Within ten days of the receipt of the notice Engineer-in-charge shall inspect the work 
and if there is visible no defect on the face of the work, shall give the contractor a 
certificate of completion. If the Engineer-in-charge finds that the work has been fully 
completed, it shall be mentioned in the certificate to be granted. If on the other hand it 
is found that there are certain visible defects to be removed the certificate to be 
granted by Engineer-in-charge shall specifically mention the details of the visible 
defects along with the estimate of the cost for removing these defects. The final 
certificate of completion of work shall be given after the visible defects pointed out 
above have been removed. 

CLAUSE- 7: PAYMENT ON INTERMEDIATE CERTIFICATE TO BE 
RELEASED AS ADVANCE. 

No payments shall be made for works estimated to cost less than rupees twenty 
thousands till after the whole of the works shall have been completed and a certificate 
of completion given. But in the case of works estimated to cost more than Rupees 
Twenty thousand, contractor shall on submitting the bill thereof be entitled to receive a 
monthly payment proportion etc. to the part thereof then approved and passed by the 
Engineer-in-charge whose certificate of such approval and passing of the sum so 
payable shall be final and conclusive against the contractor. But all such intermediate 
payments shall be regarded as payments by way of advance against the final 
payments only and not as payments for work actually done and shall not preclude the 
requiring of bad, unsound and imperfect or unskilled work to be removed and taken 
away and reconstructed, or re-erected, or it shall not be considered as an admission of 
the due performance of the contract or any part thereof in any way in respect of the 
accruing of any claim nor shall it conclude, determiner or any of them as to the 
settlement and adjustment of the accounts or otherwise or in any other way vary or 
affect the contract. 

The final bill shall be submitted by the contractor within one month of the date fixed for 
completion of the work or on the date of the certificates of completion furnished by the 
BDA and payment shall be made within three months of the submission of such bills, if 
the amount of the contract plus that of the additional items is upto Rs. 2.00 lacs and 
six months if the same exceeds Rs. 2.00 Lacs . If there shall be any dispute about any 
item or items of the work then the or six months or as the case may be. The contractor 
shall submit a list of the disputed items within 30 days from the disallowance thereof 
and if he fails to do so, his claim shall be deemed to have fully waived and absolutely 
extinguished. 

CLAUSE-8: BILL TO BE SUBMITTED MONTHLY 

A bill shall be submitted by the contractor each month on or before date fixed by the 
Engineer-in-charge for all works executed in the previous months and the Engineer-in-
charge shall take or cause to be taken the requisite measurement for the purposes of 
having the same verified and the claim as far as admissible, adjusted if possible, 
before the expiry of ten days from the presentation of the bill. If the contractor does not 
submit the bill within the time fixed as aforesaid the Engineer-in-charge get the said 



                                                  

work measurement list will be sufficient warrant, and the Engineer-in-charge may 
prepare a bill from such list which shall be binding on the contractor in all respects. 

CLAUSE-9 :  CONTRACTOR TO BE GIVEN ONE WEEK TIME TO FILE 
OBJECTION TO THE MEASUREMENTS RECORDED BY 
THE DEPARTMENT. 

Before taking any measurements of any work as referred to in clauses 6-7 and 8 
hereof the Engineer-in-charge or a subordinate deputed by him shall give reasonable 
notice to the contractor. If the contractor fails to attend at the time of measurements 
after such notice or fails to countersign or to record the different within one week from 
the date of measurement in the manner required by the Engineer-in-charge then and 
in any such event the measurement taken by the Engineer-in-charge or by the 
subordinate deputed by him as the case may be shall notwithstanding the provision in 
Clause-8 be final and binding and binding on the contractor and the contractor shall 
have no right to dispute the same. 

CLAUSE-10: BILL TO BE ON PRINTED FORM, 

The contractor shall submit all bills on the printed forms to be had on applications at 
the office of the Engineer-in-charge and the charges in the bills shall always be 
entered at the rates specified in the tender or in case of any extra work ordered in 
pursuance of the conditions and not mentioned or provided for in the tender at the 
rates there in after provided for such work. 

CLAUSE-11 : STORES SUPPLIED BY B.D.A. 

If the specification or estimate of work provides for the use any special description of 
materials to be supplied by the Engineer-in-charge or if it required that the contractor 
shall use certain stores to be provided by the Engineer-in-charge (such materials and 
stores & the prices to be charged therefore as hereinafter mentioned being so far as 
practicable for convenience of the contractor, but not so as in any way to control the 
meaning or effect of this contract, specified in the schedule or memorandum hereto 
annexed) the contractor shall be supplied with such materials and stores as are 
required from time to time be used by him for the purpose of the contract only, and the 
value of the full quantity of materials and stores so supplied at the rates specified in 
the said schedule or memorandum may be set off or deducted from any sums then 
due, or thereafter to become due to the contractor under contract or otherwise or from 
the security deposit or the proceeds of sale thereof if the same is held in Government 
securities, the same or a sufficient  portion thereof being in this case sold for the 
purpose. It shall be the responsibility of the contractor to ascertain from time to time 
from the Engineer-in-charge about the position for the availability of the materials as 
aforementioned and any delay on the part of the Engineer-in-charge to arrange 
supplies of the same shall not entitle the contractor to any compensation but in the 
event of all such delays the contractor shall be granted reasonable extension of time. 
All materials supplied to the contractor are the property of the contractor, but shall not 
on any account be removed from the site of the work except with the written 
permission of the Engineer-in-charge or under his order shall at all times be open to 
inspection by Engineer-in-charge. Any such material unused and in perfectly good 
condition at the time of the incompletion or determination of the contract may by 
special arrangement be taken over by B.D.A. prevailing market rates if required for 



                                                  

use on other works in progress provided that the price allowance shall not exceed the 
amount charged to the contractor. 

 

CLAUSE-12 : WORK TO BE EXECUTED IN ACCORDANCE WITH 
SPECIFICATIONS, DRAWINGS, ORDERS ETC. 

The contractor shall execute the whole and every part of the work in the most 
substantial and workmanlike manner and both as regards material and otherwise in 
every respect in strict accordance with the specifications. The contractor shall also 
confirm exactly, fully and faithfully to the designs drawings and instructions in writing 
relating to the work signed by the Engineer-in-Charge and lodged in his office, and to 
which the contractor shall be entitled to have access to such office for the purpose of 
inspecting during office hours, and the contractor shall be furnished free of charge one 
copy of the specifications and of all such designs, drawings and instructions as are not 
included in the detailed. 

PWD/CPWD specifications for buildings and roads enforced from time to time or any 
other printed publications on general specifications or ISI specifications referred to 
else where in the contract. 

CLAUSE-13 : ALTERATION IN SPECIFICATIONS AND DESIGN : 

 The Engineer-in-Charge shall have power to maker any alteration in, 
omissions from, additions to, or substitutions for, the original specifications, drawings, 
designs instructions that may appear to him to be necessary during the progress of the 
work and the contractors shall carry out the work in accordance with any instructions 
which may be given to him in writing signed by the  Engineer-in-Charge and such 
alterations, omissions, additions or substituted work which the contractor may be 
directed to do in the manner above specified as part of the work shall be carried out by 
the contractor on the same conditions in all respects in which he agreed to do the 
main work. 

 Extension of Time to consequence of Alterations: 

 The time for the completion of the work shall be extended in the proportion 
the altered additional or substituted work bears to the original contract work 
and the certificate of the Engineer-in-Charge shall be conclusive as to such 
proportion. Over and above this a further  period to the extent of 25 percent 
of the time so extended may be allowed to the contractor. 

 The rate for such additional, altered or substituted work under this clause 
shall be worked out in accordance with the following provisions in their 
respective order. 

i) If the rates for the additional, altered or substituted works are specified in the 
contract for the work, the contractor is bound to carry out the additional, 
altered, or substituted work at the same rates as are specified in the contract 
for the work. 



                                                  

ii) If the rate for the additional, altered or substituted works are not specifically 
provided in the contract for the work, the rates will be derived from the rates 
for similar class of work as are specified in the contract for the work. 

iii) If the altered, additional or substituted work includes any work for which no 
rates are specified in the contract for the work nor can be derived from the 
similar class of work in  the contract, then such work shall be carried out at 
the rates entered in the PWD/CPWD schedules of rates - minus/plus 
percentage which the total tendered amount bears to the estimated cost of 
the entire work out to tender. 

iv) If the rates for the altered, additional, or substituted work cannot be 
determined in the manner specified in such clauses (i) to (iii) above then the 
rates for such work shall be worked out on the basis of the Schedule of rates 
of the PWD/CPWD specified above minus/plus the percentage with the total 
tendered amount bears to the estimated cost of the entire work put to tender 
provided always that if the rate for a particular part or parts of the item is not 
in the Schedule of Rates the rate for such part or parts will be determined by 
the officer accepting the contract on behalf of BDA. Engineer-in-Charge on 
the basis of the prevailing market rates when the work was done. 

v) If the rates for the altered, additional or substituted work cannot be 
determined in the manner specified in Sub-Clauses (i) to (iv) above the 
contractor shall within 7 days of the date of receipt of the order to carry out 
the work, inform the officer accepting the contract on behalf of the BDA or 
Engineer-in-Charge of the rate which is his intention to charge for such class 
of work supported by analysis of the rates claimed and the SE/EE shall 
determine the rate or rates on the basis of the prevailing market rates and 
pay the contractor accordingly. However the officer accepting the contract on 
behalf of the BDA or Engineer-in-Charge by the notice in writing will be at 
liberty to cancel his order to carry out such class of work and arrange to carry 
out in such manner as he may consider advisable but under no 
circumstances, the contractor shall suspend the work on the plea of 
non=settlement of rates of items failing under the Clause. 

CLAUSE-14 :  NO COMPENSATION FOR ALTERNATION OR 
RESTRICTION WORK TO BE CARRIED OUT. 

 If at any time, after the commencement of the work the BDA or the CE/SE 
decide to abandon or reduce the scope of works for any reason whatsoever and 
hence or any part of work not require the whole or any part of works as specified in the 
tender to be carried out, the Engineer-in-Charge shall give notice in writing of the fact 
to the contractor who shall have no claim to any payment or compensation whatsoever 
on account of any profit or  or advantage, which he might have derived from the 
execution of the work in full, but which he did not derive in consequence of the full 
amount of the work not having been carried out, neither shall he have any claim for 
compensation by reason of any alternations have been made in the original 
specifications, drawings, drawings, designs and instructions which shall involve any 
curtailment of the work as originally contemplated nor shall be have any claim to 
compensation by reason of his having purchased or procured materials with a view to 
execution of the work or the performance of the contract. But the Engineer-in-Charge 
shall have the option either to take over the materials at site, of approved quality and 



                                                  

not in excess of the requirements of the work and to pay to contractor the actual cost 
there of  the amount of which cost a certificates by the Engineer-in-Charge shall be 
binding on the contractor. In the event of this option not being exercised the contractor 
may submit to the Engineer-in-Charge within one month of the date of the order 
closing down the work detailed statement of the loss that the estimates he will sustain 
by removing selling or otherwise disposing of the materials. The estimate will be 
forwarded to the CE/SE who will decide what sum, if any, should as a matter of grace 
be paid to the contractor to compensate him for the loss suffered by him and the 
decision of SE/EE shall be final and binding on the contractor. 

CLAUSE-15 :  ACTION AND COMPENSATION PAYABLE IN CASE 
OF BAD WORK. 

 If it shall appear to the to the Engineer-in-Charge or his subordinate-in- 
charge of the work that any work has been executed with unsound, imperfect or 
unshelled workmanship or with materials of any inferior description or that any material 
or articles provided by him for the execution of the work are unsound or off a quality 
inferior to that contracted for or otherwise not in accordance with the contract, the 
contractor   shall on demand in writing from the Engineer-in-Charge specifying the 
work. materials articles complained/of notwithstanding that same may have been 
inadvertently passed, certified and paid for forthwith rectify or remove and reconstruct 
the work so specified in whole or in part, as the case may required or as the case may 
be remove the materials at his own proper charge and cost, and in the event of his 
failing to do so within a period to be specified by the Engineer-in-Charge in his 
demand aforesaid then the contractor shall be liable to pay compensation at the same 
rate as under Clause-2 of the contract for this default also, while his failure to do so 
shall continue, and in the case of such failure the Engineer-in-Charge may rectify or 
remove and re-execute the work or remove and replace with others the materials or 
articles complained of as the case may be at the risk and expense in all respects of 
the contractor. 

CLAUSE-16 :  ACCEPTANCE OF SUBSTANDARD WORK AND 
CAUSING TECHNICAL EXAMINATION OF WORK. 

 BDA shall have the right to accept at reduce rate, substandard or defective 
work and to cause and audit and technical examination of the works and the running 
and final bills of the Contractor including all supporting vouchers abstracts etc. to be 
made before or after the payment of the final bills and if as a result of such acceptance 
of substandard or defective work, audit and technical examination any sum is found to 
have been over paid in respect of any work done by the contractor under the contract 
or any work claimed to have been done by him under the contract, but found not to 
have been actually executed the Contractor shall be liable to refund the amount of the 
over payment and that shall be lawful for BDA to recover the same from him in the 
manner prescribed in Clause (1) above or paid less than what was due to him under 
the contract in respect of any work executed by him under it, the amount of such under 
payment may be duly paid by BDA to the contractor. 

Provided that the substandard or defective work accepted is not considered to be 
seriously defective by the Engineer-in-Charge and the rate of t he work so accepted is 
suitably reduced by him to compensate the BDA and such reduction is binding on the 
Contractor. 



                                                  

CLAUSE-17:  WORK TO BE OPEN TO INSPECTION 
CONTRACTOR OR RESPONSIBLE AGENT TO BE 
PRESENT. 

 All works under or in the course of execution or executed in pursuance of the 
contract shall at all times be open to the inspection and supervision of the Engineer-in-
Charge and his subordinate and the contractor shall at all times during the usual 
working hours and at all other time at which reasonable notice of intention of the 
Engineer-in-Charge or his subordinate to visit the works shall have been given to the 
contractor either himself be present to receive  orders and instructions, or have a 
responsible agent duly accredited in writing present for that purpose (orders given to 
the Contractor’s agent shall be considered to have the same force as if they had been 
given to the contractor himself). 

BDA as to any matter as to which under these conditions he is entitled to be satisfied 
or which he is entitled to be satisfied or which he is entitled to require together with 
carriage therefore to and from the work. The contractor shall also supply without 
charge the requisite number of persons with the means and materials also necessary 
for the purpose of setting to works and counting, weighing and assorting in the 
measurements or examination at any time and from time to time the work of materials. 
Failing his, so doing, the same may be provided by the BDA at the expense of the 
Contractor and the expenses may be deducted from the money due to the Contractor 
under the contract or from his security deposit or the proceeds of sale thereof or a 
sufficient portion thereof. 

CLAUSE-18:  NOTICE TO BE GIVEN BEFORE WORK IS COVERED 
UP. 

 The Contractor shall give not less than five days notice in writing to the 
Engineer-in-Charge or his subordinate in charge of the work before covering up or 
otherwise placing beyond the reach of the measurement any work in order that the 
same may be measured and correct dimension thereof be  taken before the same is 
so covered up or placed beyond the reach of the measurement and shall not cover up 
or paced beyond the reach measurement and work without the consent in writing of 
the Engineer-in-Charge or his subordinate-in-Charge of the work, and if any work, and 
shall be covered up or place beyond the reach of measurement without such notice 
having been given or consent obtained the same shall be uncovered at the 
contractor’s expense, or in default thereof no payment or allowance shall be made for 
such work or the materials with which the same was executed. 

CLAUSE-19:  CONTACTOR LIABLE FOR DAMAGE DONE & FOR 
IMPERFECTIONS FOR TWELVE MONTHS ONE 
YEAR CERTIFICATES. 

If, the contractor or his work people or servants shall break, deface, injure or destroy 
any part of a building, road, fence enclosure or grass land or cultivated ground 
contiguous to the premises on which the work or any part thereof is being executed, or 
if any damage shall happen to the work while in progress from any case whatsoever, 
or any defect shrinkage or other faults appear if it within TWELVE MONTHS/ONE 
YEAR after a certificate final or otherwise of its completion shall have been given by 
the Engineer-in-Charge as aforesaid the Contractor shall make the same good at his 



                                                  

own expense or in default the Engineer-in-Charge may cause the same to be made 
good by other workmen and deduct the expense of which the certificate of the 
Engineer-in-Charge shall be final] from any sums that may then or at any time 
thereafter become due to he Contractor or from his security deposit or the proceeds of 
sale thereof a sufficient portion thereof or any other manner legally permissible. 

 

 

CLAUSE-20: CONTRACTOR TO SUPPLY PLANT LADDERS 
SCAFFOLDING ETC. 

The Contractor shall provide at his own cost all materials (except such special 
materials if any as may in accordance with the contract be supplied from the Engineer- 
in-Charge’s stores) plant, tools, appliances, implements, ladders, cordage, tackle, 
scaffolding and temporary works requisite for the proper execution of the work.  

CLAUSE-20(A): DAMAGES ARISING FROM NON PROVISION OF 
LIGHT FENCING ETC. 

The contractor shall also provide all necessary fencing, lights required to protect the 
public from accident, and shall be bound to bear the expenses of defenses of every 
suit, action or other proceedings at law what may be brought by any person for injury 
sustained owing to neglect of the above precautions, and to any such person, or which 
may with the consent of the contractor be paid to compromise any claim by any such 
person. If any equipment is issued departmentally, rent will be recovered from the 
contractor’s bills at current rates fixed by the CE/SE terms of such issue to be 
ascertained by the contractor from the Engineer-in-Charge in writing in advance. 

CLAUSE-21: WORK NOT TO BE SUBLET. 

The contract shall not be assigned or sublet without the written approval of the officer 
accepting the contract on behalf of the BDA and if the Contractor shall sign to sublet 
his contract or attempt so to do, or become insolvent or commence any insolvency 
proceedings or make nay composition with his creditors or attempts so to do, or if any 
bribe, gratuity, gift, load perquisite, reward or advantage pecuniary or otherwise shall 
either directly or indirectly be given, promised or offered by the contractor or any of his 
servants or agents to any public office of person in the employ of BDA in any way 
relating to his officer or employment or if any such officer or person shall become in 
any way directly or indirectly interested in the contract, the officer accepting the 
contract on behalf of the BDA or may thereupon by notice in writing rescind the 
contract and the security deposit of the contractor shall thereupon stand forfeited and 
be absolutely at the disposal of BDA and the same consequence shall ensure as if the 
contract had been rescind under Clause-3 hereof, and in addition the contractor shall 
not be entitled to recover or be paid for any work thereto or actually performed under 
the contract. 

CLAUSE-22: 

The contractor shall not for the execution of the work employ any labour under 12 
years of age and within the limits of any cantonment, any female labourer. For every 



                                                  

breach of this Clause the Contractor shall be liable to pay by way of liquidated 
damages such sum not exceeding fifty rupees as the Engineer-in-Charge may fix, and 
the Engineer-in-Charge may recover such sum by deduction from and sums which 
may be due or may at any time, thereafter, become due to the contractor. 

CLAUSE-23: 

a) The Contractor shall pay to his labourers a fair wage and supply every 
labourer employed by him with a wage card on which the rate of wage, the 
attendance and payments will be entered. 

b) The contractor he commences work shall paste in a conspicuous place of the 
work a notice giving the rates of wages which shall not be less than the 
minimum wages applicable and where no minimum wage are applicable the 
ways will be such as may be certified as fair wages by the Engineer-in-
Charge and shall send a copy of the notice to the Engineer-in-Charge. 

 

CLAUSE-24: 

All statutory provisions shall bind the contractor with regard to the period for which 
wages shall be paid and deduction from wages. 

CLAUSE-25: 

The contractor shall comply with all labour laws as applicable at the site of the work. 

CLAUSE-26: 

In respect of all labour directly or indirectly employed in the works for the performance 
of the contractor’s part of this agreement the contractor shall comply with or cause to 
be complied with all the directions issued by BDA from time to time for the protection 
of health and sanitary arrangements for workers employed by the departments for 
workers employed by the department and its contractor. 

CLAUSE-27: MATERNITY BENEFIT RULES FOR FEMALE WORKERS 
EMPLOYED BY CONTRACTORS. 

1) Leave 

i) In case of delivery, maternity leave not exceeding 8 weeks, 4 weeks up to 
and including the day of delivery and 4 weeks following that day. 

ii) In the case of miscarriage upto 3 weeks from the date of miscarriage. In case 
of delivery-leave pay during maternity leave will be at the  rate of women’s 
average daily earning calculated on the total wages earned on the days when 
full time work done during a period of 3 months immediately preceding the 
date on which she gives notice that the expects to be confined or at rate of 
seventy five praise a day which ever is greater. 



                                                  

iii) In the case of miscarriage leave pay the rates of average daily earning 
calculated on the total wages earned on the day when full time work was 
done during a period of three months immediately preceding the date of such 
miscarriage. 

iv) Conditions for the grant of maternity leave: No maternity leave benefit shall 
be admissible to woman unless she has/shall employed for a total period not  
less than 6 months immediately preceding the date on which she proceeds 
on leave. 

In the event of the contractor committing a default or breach of any of the 
provisions of the BDA directions to contractor for the protection of health and 
sanitary arrangements for the workers or furnishing any information of health 
and sanitary arrangements for the workers or furnishing any information or 
submitting materially incorrect. the contractor shall without prejudice to any 
other liability pay to a sum not exceeding Rs. 50/- for every default or breach 
and in the event  of the contractor defaulting for each day or default subject 
to a maximum of 5% of the tendered cost of the work. The decision of the 
Engineer-in-Charge shall be final and binding on the parties. 

Should it appear to the Engineer-in-charge the contractor is not properly 
observing and complying with the said directions for the protection of health  
and sanitary arrangements for work people employed by the contractor 
(herein referred as the said directions) the shall have power to give notice in 
writing to the contractor requiring that the said directions be complied with 
and the amenities prescribed there in the notice. If the Contractor fails-within 
the period specified in the notice to comply with and observe the said 
direction and to provide the amenities to the work people as aforesaid, the 
mentioned at the cost of the contractor. The contractor shall erect, make and 
maintain at his expense and according to approved standards all necessary 
huts and sanitary arrangements required for his work people on the site in 
connection with the execution of the work and if the same shall not have 
been erected or constructed, according to arrangements be remodeled 
and/or reconstructed according to approved standards) and if the contractor 
fails to remodel or reconstruct such huts and sanitary arrangements 
according to the approved standards within the period specified in the notice 
the Engineer-in-charge shall have the power to remodel or reconstruct such 
huts and sanitary arrangements according to approved standards at cost of 
the contractor. 

CLAUSE-28: 

The Contractor shall at his own cost provide his labour with number of huts (herein 
after referred to as the camp) of the following specification son a suitable plot of land 
to be approved by the Engineer-in-charge. 

1(a) The minimum height of each hut at the eye level shall be 7 feet and floor area 
to be provided will be at the rate of 30 Sq. feet for each member of the 
workers family staying with the labourer.  

1(b) The contract shall in addition construct suitable cooking place having a 
minimum area 6’x5’ adjacent to the hut for each family. 



                                                  

1(c) The contractor shall also construct temporary latrines and urinals for the use 
of the labourers each on the scale of not less than four each per one hundred 
of the total strength latrines and urinals being provided separately for women. 

1(d) The Contractor shall construct sufficient number of bathing and washing 
places one unit for every 25 persons residing in the camp. These bathing and 
washing places shall be suitably screened.  

2(a)  All the huts shall have walls of sun-dried bricks laid in mud mortar or other 
suitable local materials as may be approved by the Engineer-in-Charge. In 
case of sun dried bricks the wall should be plastered with mud gobri on both 
sides. The floor may be kutcha but plastered with mud gobri and shall be at 
least 6” above the surrounding ground. The roofs shall be laid with thatched 
or any other material as may be approved by the Engineer-in-Charge and the 
contractor shall ensure that throughout the period of their occupation the 
roofs remain watertight. 

2(b)  The Contractor shall provide each hut with proper ventilation. 

2(c)  All doors windows and ventilators shall be provided with suitable leaves for 
security purposes. 

2(d)  These shall be kept an open space of at least 7 yards between the rows of 
huts, approval of the Engineer-in-charge back to back construction will be 
allowed. 

3. Water Supply : 

The contractor shall provide adequate supply of water for the use of labourer. 
The provisions shall not be less than 2 gallons of pure and wholesome water 
per head per day for drinking purposes and 3 gallons of clean water per head 
for bathing and washing purposes. Where pipe water supply is available, the 
supply shall be at stand posts and where the supply is from wells or river, 
tanks that may be of metal or masonry shall be provided. The contractor shall 
also, at his own cost, make arrangements for laying pipe lines for water 
supply to his labour camp from the existing main where available and shall 
pay all fees and charges therefore. 

4. The site selected for the camp shall be high grounds, removed from jungle. 

5. Disposal of excreta 

The Contractor shall make necessary arrangement for the disposal of excreta 
from the latrines by trenching or incineration, which shall be according to the 
requirements laid down by the Local Health. Authorities. If trenching or 
incineration is not allowed, the contractor shall make arrangement for the 
removal of excreta through the municipal committee/ Authority and inform 
about the number of labourers employed so that arrangement may be such 
committee/Authority for the removal of excreta. All charges on this account 
shall be borne by the contractor shall provide one sweeper for every eight 
seats in case of dry system. 

6. Drainage: 



                                                  

The contractor shall provide efficient arrangements for draining away sullage 
water so as to keep the camp neat and tidy. 

7. The contractor shall make necessary arrangements keeping the camp area 
sufficiently lighted to avoid and ancient to the worker. 

8. Sanitation: 

The Contractor shall make arrangements for conservancy and sanitation in 
the labour camp according to the rules of the Local Public Health and 
Medical Authorities. 

CLAUSE-29: SUM  PAYABLE BY WAY OF COMPENSATION TO 
BE CONSIDERED AS REASONABLE 
COMPENSATION WITHOUT REFERENCE TO 
ACTUAL. 

All sums payable by way of compensation under any of these conditions shall be 
considered as reasonable compensation to be applied to the use of BDA without 
reference to the actual loss or damages sustained and whether or not any damage 
shall have been sustained. 

CLAUSE-30: CHANGE IN CONSTITUTION OF FIRM 

In the case of tender by partners any change that constitution of the firm shall be 
forthwith notified by the contractor the Engineer-in-charge for his information. 

CLAUSE-31: WORKS TO BE UNDER DIRECTION OF ENGINEER-
IN-CHARGE. 

All works to be executed under the direction and subject to the approval in all respects 
of the Engineer-in-charge for the time being who shall be entitled to direct at what 
point or points in what manner they are to be commenced and from time to time 
carried on. 

CLAUSE-32: PROTESTS/DISPUTES AND ARBITRATION : 

a) If the Contractor considers any work demanded of him to be outside the 
requirements of contract or considers any record or ruling of the Engineer-in-
charge or of this subordinates to be unfair, he shall immediately upon such 
work being demanded or such record or ruling being made ask in writing for 
written instructions or decisions, where upon he shall proceed without delay 
to perform the work or confirm to the procedure or ruling and within twenty 
days after date of receipt of the written instructions or decision he shall file a 
written protest with the Engineer-in-charge stating clearly in detail the basis 
of his objections, Except for such protest or objections as are made on record 
in the manner herein specified, and within the time limit, stated, the recorded 
rulings instructions of decisions of the Engineer-in-charge shall be final and 
conclusive. Instructions or decisions of Engineer-in-charge contained in 
letters transmitting drawing to the Contractor shall be considered as written 
instructions or decisions subject to protest or objection as wherein provided. 



                                                  

b) If the contractor is dissatisfied with the final decision of Engineer-in-charge in 
pursuance of Clause 32(a) the contractor may within twenty-eight days after 
receiving notice of such decision give notice in writing requiring that the 
matter be submitted to arbitration and furnishing detailed particulars of the 
dispute or difference specifying clearly the point at the issue. If the Contractor 
fails to give such notice within the period of Twenty days is stipulated above 
the decision of Engineer-in-charge BDA shall be conclusive and binding on 
the contractor. 

CLAUSE-33: ARBITRATOR 

Except where otherwise provided in the contract, all questions and disputes relating to 
the meaning of the specifications, designs, drawings and instructions herein before 
mentioned and to the quality of workmanship or materials used on the work or as to 
any other question claim right or rates for extra items sanctioned and decided or not 
by the competent authority under the conditions of this contact, designs, drawings, 
specifications, estimates instructions or order on these conditions or otherwise 
concerning the work or the executive or failure to execute the same whether arising 
during the progress of the work or after the person or person appointed by the Vice 
Chairman, BDA. It will be no objection to any such appointment that the matter to 
which contract relates and that in the course of his duties as BDA servant, he had 
expressed views on all  or any of the matters in dispute or differences. The arbitrator 
to whom the matter is originally or subsequently referred being incapacitated to act the 
Vice Chairman, BDA as aforesaid/shall act as arbitrator and if for any reason, that is 
not possible, the matter is not to be referred to the arbitration at all. The arbitrator(s) 
may from time to time with consent of the parties enlarge te time for making and 
publishing the award. 

Subject as aforesaid the provisions of the Arbitration Act. 1940 or any statutory 
modification or re-enactment thereafter and the rules made there under and for the 
time being in force shall apply to the arbitration proceeding under this clause. 

CLAUSE-34: ACTION WHERE NO SPECIFICATION IS GIVEN. 

In the case of any class of work for which there is no specification in the contract. 
Such work shall be carried out in accordance with the detailed PWD/CPWD/ISI 
specification/Most specifications and in the event of there being no detailed 
specifications for the same work shall be carried our in all respects in accordance with 
the instructions and requirements of the Engineer-in-Charge. 

CLAUSE-35:  CONTRACTOR’S PERCENTAGE 

The addition and deduction on account of the percentage referred to at page of the 
accepted tender will be calculated on the gross and not the net amounts of bills for 
work done. 

1) In every case in which by virtue of the provisions of section 12 Sub-section(i) 
of the workmen Compensation Act 1923 BDA is obliged to pay compensation 
to a workman employed by the contractor or by any Sub-Contractor from him 
in the execution of the said work, BDA will recover from the contractor the 
amount of the compensation so paid and without prejudice to the rights of. 



                                                  

BDA under section 12 Sub-section (2) of the said Act. BDA shall be at liberty 
to recover such amount or any part thereof by deducting it either from the 
security deposited by the contractor to his credit under Clause (1) of these 
conditions or from any other some due to BDA from the Contractor whether 
under this contract or otherwise. 

2) BDA shall not be bound to contest any claim made against it, under section 
12 sub-section (1) of the said Act except on the written request of the 
contractor and upon his giving to BDA full security for all costs for which BDA 
might become liable in consequence of contesting the claim. 

CLAUSE – 36: 

No bricks for use on the work shall be manufactured within the limits of a Municipality 
or cantonment or Notified Area or within half a mile of the site of work. Any brick so 
manufactured may be rejected by the Engineer-in-Charge. 

CLAUSE – 37: 

No earth for filling or for any other purpose, shall be excavated within half a mile of the 
site of work except with the written permission of the Engineer-in-Charge and then 
only on condition that the area in which such excavation is made shall be leveled and 
dressed by the contractor at his own expense in accordance with the instructions of 
the Engineer-in-Charge and in such a manner as to prevent the formation of pools of 
stagnant water. 

If the contractor fails to comply with this condition, the Engineer-in-Charge may cause 
the ground to be levelled and dressed by other workmen and deduct expense (of 
which the certificate of the Engineer-in-Charge shall be final) from any sums which 
may be or may at any time thereafter become due to the contractor or from his 
security deposit or from the proceeds of sale thereof. 

CLAUSE – 37: 

Without prejudice to any other remedy provided by law the BDA shall recover all dues 
here from the contractor as arrears of land revenues. 

 

 

CONTRACTOR                                                  EXECUTIVE  ENGINEER 
                                                                                 B.D.A.   BASTI. 

 

 

  

 

 



                                                  

SYSTEM OF CHECKING/STAGE PASSING REGISTER 

Following format is proposed for stage passing register for under mentioned works. 

FOR B.M./AC WORKS: 

Sl. 
No. 

Date Location 
(Read) 

change(m) 

Layers/ 
Material 
(BM/AC) 

Remarks 
Major 

observations 

Signatures of 
Representative 

    Contractor Authority 

1. For each road separate page will be made which will be used for both MB/ 
AC work on that road. 

2. Items to be checked for passing a stage are as under: 

On the day of laying (At plant site): 

a) Gradation of aggregate mix. 

b) Bitumen content 

c) Temperature of bitumen in tank 

d) Arrangement for adding filler in AC mix, at hot mix plant. 

Preparation of existing surface: 

a) Cleaning of existing surface. 

b) Quantity of tack coat. 

At the time of laying : 

a) Thickness (loose)- random. 

b) Temperature of bituminous mix (if found less or excess to the specified 
temperature on some date, it will be noted on stage passing register). 

After one day of laying : 

a) Field density. 

b) Thickness (compacted) 

c) Camber 

 



                                                  

 

A. FOR M.S.S. WORKS : 

SL. 

No. 

Date Road/Change   

(m) 

Major 
Observations/ 

Remarks 

Signature of 

Representative 

    Contractor       Authority 

1. For each road separate page will be made. 

On the day of laying : 

a) Gradation of aggregate mix. 

b) Bitumen content. 

Preparation of existing surface: 

a) Cleaning of existing surface. 

b) Quantity of tack coat. 

At the time of laying: 

a) Thickness (compacted) 

b) Camber 

B. FOR SUB GRADE AND WBM LAYERS: 

Sl. 

No 

Date Stage Location Location(Road 
No., Change 

etc.) 

Signature of Representative 

     Contractor Authority 

 

Sub grade: 

 Thickness of sub-grade will be treated as 50cm (to be laid in three layers). For 
each road. Seperate page will be made for all three (3) sub-grade layers. 

 

 WBM layers : 



                                                  

1. All test of gradation W.R.T any layer of WBM/ soiling shall be recorded on 
separate pages. Each page allotted to one road only. Record will be date wise. 

2. All result (both conforming/not-conforming) shall be noted stage Passing 
Register. 

3. All results will be mentioned in respective DIR 

Sl. 

No. 

Date Stage Location 
Road No., 

Change etc.) 

Major 
Observation/ 
Rema RKS 

Signature of 
Representative 

     Contractor Authority 

1.  Completion 
of shuttering 

 If not approved 
give details 

 J E 

2.  Completion 
of 
reinforcement 

 
a) Bars dia & No 

b) Tying at each 
J 

c) Use of cover 
blocks  

Use of chairs. 

 A E 

3.  Concrete  a) Mixing hand 
mixing   
Mecha    
Mixing 

Strength (conc. 
cubes) 

 A E 

1. Sewer Work: 

Cradle width/thickness slope shall be checked by AE 

2. Drain Work: 

 Lean conc./bed slope to be checked by AE 

 

 

 

 

 



                                                  

PROCEDURE OF WORKING AT SITE 

1. EARTH WORK: 

I) Road sections shall be divided into sections which can be compacted by a roller 
for 20cm thickness. 

II) Break clods, size of coarse material in the mix of earth shall not exceed 75mm 
when used in the embankment and not exceeding 50mm when used in sub-
grade. 

III) 40truckloads of good earth (250) shall be brought at site and spread uniformly in 
20cm layer every day. 

IV) Add water if required to attain OMC 

V) Roll the earth to attain 95% of max dry density. 

VI) Repeat the operation for the next layer. 

2. PREPARTION OF SUB-GRADE:: 

I) Mark the concrete of proposed black to road at 10m intervals. 

II) Fix bricks or any other mark at center as per the formation level. 

III) Fix the transverse levels on either side of cross section of carriage way 
considering the width and camber of 2.5%. 

IV) Dress up the carriage way as per the grid of pegs/bricks, burred in the sub grade 
to have the carriage way as per required levels and grades. 

V) Raise shoulders to height of loose stone aggregate so as to contain the stone 
aggregate. 

3. WATER BOUND MACADAM:: 

I) Consolidation of stone aggregate. 

Make profiles as per camber with loose stone St 10m intervals longitudinally. 

II) Spread the Stone age. To required levels and grades dress and roll from edges 
to center. Do not allow spreading to a length more than that could be compacted 
during next 3 days. 

III) The filler shall be applied at a slow and uniform rate (in three or more 
applications), not dumped in piles so as to ensure filling of all voids. Dry rolling 
and bromine shall accompany this. These operations shall continue until no 
more screening can be forced into the voids of the coarse aggregate. 

IV) The surface shall be copiously sprinkled with water, swept and rolled. 

V) After the consolidation of WBM, the pavement shall be allowed to dry. 

VI) And set before the next pavement layer is laid over it. 

4. BITUMINOUS WORKS: 



                                                  

Bituminous works shall include mix seal surfacing, bituminous macadam and 
asphaltic concrete. 

I) APPLYING TACK COAT: 

The surface shall be cleaned of dust/dirt with the help of wire brushes, kolchi etc. 
at a time area of one tipper shall applied in the tack coat. 

A) At hot Mix Plant: 

Check for grading of material, quantity of asphalt temp. of mix as per 
mix formula. 

B) Laying: 

Laying shall not be taken up during rainy season, when the base 
course is wet or when atmospheric temperature. Is less then 10C in 
shade. 

II) The screened shall either have heating arrangement or shall be heated from out 
side before laying of mix. 

III) Longitudinal joints and edges shall be constructed true to the delineating line 
parallel to the center line of road. 

IV) Thickness of the Macadam: 

To attain the average thickness of the macadam (BM or AC), weight of the mix in 
the truck is divided by density, width of the strip, depth (compacted) to obtain 
length of BM/Ac in that particular tipper. This is now required depth can be 
practically achieved in the field. 

v) Roll till there are no wheel marks on the surface. 

TOLERANCES FOR SURFACE REGULARITY: 

Sl. No. Type of construction Longitudinal 

Profile (mm) 

Cross Profile 

(mm) 

1. Sub-grade (earth 24 15 

2. Sub-grade (granular/stabilize/ oversize 
WBM) 

15 12 

3. WBM base/BUSG 12 8 

4. Premix carpet, mix seal, BM. semi-dense. 10 6 

5. Asphaltic concrete 8 4 

Notes: 

 With 3 meter straight edge. 

 Under camber template 

 There are restrictions on the number of undulations of different sizes that 
ca.........................our in a given length. For more details, see IRC: SP-11. 

 

 

 



                                                  

SPECIAL CHECKS DURING EXECUTION 

Special checks during execution stage of roads, for 

various activities of construction 

 

1. EARTH WORK IN EMBANKMENT 

I) Compact the original ground. 

II) Clods or hard lumps should be broken down to 15cm when placed in body 
of embankment and 6cm when place in sub-grade portion. 

III) During compaction have a particular check on: 

a) Soil should be spread in uniform layers not exceeding 250mm loose 
compacted to 200mm. 

b) Moisture content at the time of compaction should be+1 to –2% of 
OMC. 

ii) Density of each layer not be checked before permitting subsequent layers. 

iii) Soil test to be conducted to check Pl value, which should be less than 6%. 

2. PREPARATION OF SUB-GRADE: 

 Look into the following points while preparation the base prior to laying of sub 
grade. 

i) The surface should be finished to the specified grade, level and camber (2.5%) 
and checked by use of template, and straight edge. 

ii) The sub-grade should be such so as to give at least 95%/97% (as stipulated in 
specification) of MD density and should not be in saturated condition at the time 
of laying of sub grade coarse (90-45mm aggregate). 

5. WATER BOUND MACADAM (WBM): 

Special attention on following points construction: 

i) Arrangements for lateral points confinement of aggregates must be 
provided. This conveniently be done by raising the shoulders in stages 
equal in thickness each layers of WBM. 

ii) Do not allow spreading of coarse aggregate to a length more than that 
could be compacted during the next 3 days. 

iii) Dry roll the aggregate thoroughly correct the high/low spots. Complete 
rolling indicated by a loose stone piece getting crushed under the roller 
with out sinking. 

iv) Rolling should start form low edges and progress gradually towards higher 
points. Each roller pass should overlap half the width of the earlier pass. 

v) After rolling aggregate (ballast) apply screening (filler matter) in thin layers 
in operations at slow rate. The binding material should be dry. and the 
objective should be to drive in as much binder as possible to fill up all the 
voids of the aggregate. Dry roll should be continued as the screenings are 
applied. 



                                                  

vi) Sprinkle the surface with water, sweep and roll. Avoid too much water that 
can soften the sub grade. 

vii) Continue rolling till full compaction is achieved. 

viii) P.L. of filler material should be up to 6%. 

QUALITY CONTROL FOR ROAD WORKS 

1. TOLERANCES IN SURFACE LEVELS: 

 i) Sub-grade --- +20mm – 25mm 

ii) Sub base (flexible) --- +10mm – 20mm 

iii) Base coarse (flexible) 

 a) Bituminous coarse --- +6mm – 6mm 

iv) Other than bituminous 

a) Machine laid --- -10mm + 15mm 

b) Manually --- +15mm – 10mm 

1. TEST ON EARTH WORK FOR EMBANKMENT: 

(1) Compaction control shall be exercised for the body of embankments on 
each layer of earth by taking at least one test of density per 1000 cam 
moisture content prior compaction one test per 250cum of soil. 

i) Water bound macadam :  

ii) Aggregate impact value : One test per 200cum of aggregate 

iii) Grading :  One test per 100cum 

iv) Flakiness Index : One list per 200cum  

2. CONTROL TESTS FOR BITUMINOUS WORKS 

(1) Tack coat: 

As directed by Engineer-in-charge. 

(2) Quality of binder: 

Both at plant an at the time of application tack coat. 

(3) Rate of spread of binder to be adjusted as per the yards stick, at regular 
internals (one hour) 

3. BITUMINOUS MACADAM: 

I) Aggregate impact value One test per 50 M3 of aggregate (max. 30%) 

II) Flakiness index elongation index of aggregate – One test 50 cum of 
aggregate (max. 30%) 

III) Grading of aggregates – Two tests per day plant both on the individual 
constituents and mixed aggregate from the dryer. (As per job mix 
formula). 

IV) Water absorption of aggregate – Initially one set of 3 representative 
specimens for each source of supply (max. 2%). 

V) Binder content – Periodic subjects minimum of two tests per day per plant. 
(as per job mix). 



                                                  

VI) Control of temperature of binder at regular close intervals says one hour 
and aggregate for mixing and of temp. of binder at the time of mixing shall 
the mix at the time of laying and be between 150c to 163c provided that 
rolling the difference in temperature between binder and aggregate at no 
time exceeds 14c the discharge temperature of mix shall between 130c to 
160c rolling operations shall be completed in every respect before the 
temperature of mix falls below 100c. 

VII) Rate of spread of mixed material regular control through checks of layer 
thickness. 

4. ASPHALTIC CONCRETE: 

i) Aggregate impact value – One test per 50 cum of aggregate (max. 30%) 

ii) Flakiness index and elongation index of aggregate – One test per 50cum 
of aggregate (max. 30%) 

iii) Stripping value initially – One set of 3 representative specimens for each 
source of supply . 

Subsequently when warranted by changes in the quality of aggregate.  

(Minimum retained coating 95%). 

iv) Water absorption – Do (max. 2%) 

v) Mix grading – One set of test on individual constituents and mixed 
aggregate from the dryer for each 400 tones of mix subjects to a minimum 
of two tests per plant per day – ( As per job mix design). 

vi) Stability of mix for each 400 tonnes of mix produced a set of 3 marshal 
specimens to be prepared and tested for stability flow valve density and 
void content subject to a minimum of two sets being tested per plant per 
day. 

(Marshall stability not less than 820 Kg.) 

vii) Control of one test of each 400 tones of mix subject and gradation of mix. 
To a minimum of two tests per day per plant. Temperature controls same 
as that for BM. 

viii) Rate of spread of mixed material. 

Regular control and through checks on the weight of mixed material and 
layer thickness. 

ix) Density of compacted layer – One test per 250 sqm of area. 

 

 

 

 



                                                  

SPECIFICATION 
 

The work shall be carried out strictly in accordance with. 

a) The latest PWD specifications for works. 

b) Relevant ISI/IRC standards for work not covered under Clause (a) 

c) Material bearing ISI mark shall be used in works. 

d) Non ISI material may be use after the approval of the Engineer-in-Charge, in case 
ISI marked material is not available or other wise specified in the item given in 
BOQ of the Tender document. 

e) Earth work in roads, WBM, BM/SDC or MSS as per specifications of MOST (Third 
revision – April 1955). 

Important Instruction :- 

 The contractor own will take permission about Excavation of earth from 

concerning department. 

 

 

CONTRACTOR                                 EXECUTIVE  ENGINEER 

 

 

 

 

 

 

 

 

 

 

 

 

 



                                                  

 

 

 

 

 

 

 

 

Annexure-1 

For Electrical Works 

Additional Special Conditions Instructions 

And Important Notes 

1. For Electrical works, approved 'A' category certificate of electrical safety directorate 

shall be necessary. 

2. No extra cost for claim will be admissible for adopting those special conditions / 

instructions mentioned in the following para. These conditions should be thoroughly 

studied and taken into account by the contractor while tendering and signing the 

contract agreement. 

3. All work should be carried out as per latest U.P. P.W.D. Vikas Pradhikaran 

specification laid down for external electrical work. 

4. All the items , fixtures  to be used on the work  shall be as per drawing and U.P. 

P.W.D/ Vikas Parishad specifications as mentioned and  sample shall to be got       

approved by the E/I. Necessary drawings may be made available by the E/I. 

5. The contractor must visit site and office and understand the specifications of material 

of the works. 

6. The Contractor shall only store such material at site, which are to be used in the work. 

Material which are not to be used in the work or material of inferior quality shall not 

stored at site without the written permission of the E/I , BDA is not bound to provide 

free storage or place  to the contractor. The Contractor shall have to make his own 

arrangement at his own cost. 



                                                  

7. The Contractor shall remove all the defects  till the work is handed over to Uttar 

Pradesh Power Corporation Ltd. and he will cooperate and help him handing over the 

works. 

8. The work shall be opened for inspection by Technical Audit Cell or any inspecting 

authority constituted by the BDA and defects pointed out by them will have to be 

removed by the contractor at his own cost, within five years of finalisation of the 

bond. Incase the contractor fails to rectify those defects, actions for recovery of 

amount required for rectification of these defects shall however be taken by the 

Authority. 

9. The contractor to whom is allotted may have to produce on demand by the BDA 

purchase vouchers, challan etc. from the principal manufacturer or authorised dealer 

for verification of correct supply of material. The contractor will have to submit on 

demand the satisfactory test certificate of materials used in the works which shall be 

issued from the principal manufacturer or dealer. 

10. The Authority is not responsible for arranging any material whatsoever and the 

contractor will have to complete the work within specified time with specified 

material, Non-availability of material delay in arrival of the consignment shall not be 

entertained as an excuse for extension of time for completion of work.  

11. The contractor shall submit drawings of the electrification work executed by him in 

detail on the layout plan in four copies before submission of the final bill. 

12. The contractor shall take care that while constructing the lines and sub-stations, the 

Indian Electricity Rules with latest amendments are followed in general and specially 

in respect of clearances, sag and safety etc. The sagging shall be strictly as per ISS 

and to the entire satisfaction of the E/I. 

13. Mode of measurement of conductor and earth wire shall be by weight and will be 

calculated by measuring the distances from centre to centre of the pole and computing 

the weight of the conductor of that size and length by using standard table adding 

three percent (+3%) extra which shall be allowed for wastage, sag, jointing binding 

and  jumpering etc. 

14. The portion of the building road, sewers, water lines etc. damaged during execution of  

 the work shall be repaired properly to original finish by the contractor at his own 

cost the entire satisfaction of the E/I. 



                                                  

15. The successful tenderer/contractor will be fully responsible for any damage/accident. 

caused to their labour any damage to third party or their property or BDA property 

during execution of works. 

16. In case of any dispute arising in execution of the agreement the matter will be referred 

to the concerning Superintending Engineer/ CE  of the BDA for decision which will 

be final binding on the contractor. 

17. The contractor will be responsible to obtain and submit necessary approval of the 

works executed by him from the concerned Electrical Inspector to U.P. Govt. and ask 

to get the work energised and handed over to the U.P. Power Corporation Ltd.  

Necessary fee or charges as required will be paid by the BDA on production of 

original receipt. 

18. The contractor shall not without the consent in writing of the concerned Executive 

Engineer of BDA sublet his contract than the raw materials. 

19. The Contractor shall at all provide sufficient notice and caution board, lights and 

watchman etc. to protect, warn the public and guard the work at his own cost. Any 

damage or theft of line/sub station material shall be the liability of the contractor who 

will replace,  rectify all such items at his own cost till the works executed by him are 

handed over to U.P.P.C.L. irrespective of payment has been made or not. 

20. (a) 80% payment of the works executed may be paid to the contractor as 

running payment. 

 (b) 10% payment may however be released to the contractor after proper             

completion of the works to the satisfaction of the E/I. 

 (c) Balance 10% payment may be realised to the contractor after one month 

from the date of handing over works to U.P. Power Corporation Ltd. 

21. The contractor will also maintain first aid box etc. at the site of the work and 

also follow the relevant regulations of the labour laws.   

 

                  CONTRACTOR                                              EXECUTIVE  ENGINEER 

 

 

 

 



                                                  

बस्तीकास पराध करस  &बस्ती 
DETAILS OF MEASUREMENT AND BILL OF QUANTITY 

Name of Work: “kkL=h pkSd fLFkr ppZ@Ldwy ds fudV fjDr Hkwfe ij “kfDr pkSd 

dk fodkl dk;Z ds vUrxZr pcwrjk ,oa flfoy dk;ZA 

 
NUM
BER 

# 

TEXT # NUMBER # TEXT # NUMBER NUMBER # 

Sl. 
No. 

Item Description Quantity Units Estimated 
Rate in 
Rs.      P 

TOTAL AMOUNT  
Without Taxes in 

Rs.      P 

1 2 3 4 5 6 
01 Earth Work in excavation for structures as per 

drawing and technical specification clause 305.1 
including setting  out construction of sgoring and 
bracing, removed of stumps and other 
deleterious material and disposal upto an load of 
50m, dressing of sides and bottom and 
backfilling in trenches with excavated sutiable 
wall (as per SI No-251) 

20.44 cum 115.00 2350.60 

02 Cement concrete with 4cm gauge brick ballast 
sand of FM and cement in proportion 12:6:1 
foundation, Wall (as per SI No-274) 

7.49 sqm 3900.00 29211.00 

03 M-150 Sub Class (A) brick work in 
superstructure in 1:6 cement and sand of 1:25 
fineness modulus mortor in foundation and plinth 
including supply of all material, labour tool and 
plants. Etc. required for proper completion of 
work  (as per SI No-303) 

15.530 cum 4550.00 55464.50 

04 Brick work as in item 303 above but 1:4 cement 
and sand fineness modulus mortor  (as per SI No-
305) 
 

23.32 Cum 4900.00 114268.00 

05 12 mm thick plaster in 1:4 cement and fine sand 
of 1.25 fineness modulus mortar  (as per SI No 
584) 
            
                                                                                   

70.32 sqm 150.00 10548.00 

06 Wall painting (two coat) with plastic emulsion paint of 
first quality approved brand and manufacture on 
undecorsted wallsurface to give an even shade 
including thoroughly brushing and other foreign matter 
and sand prepared smooth                                                                         

WALL NBO 18.57 

 

70.32 Sqm 85.00 5977.20 

07 RCC WORK 1:1.5:3 cement concrete & fine sand 
mix (as per SI No 284A) 
                             
 

0.64 cum 9025.00 5776.00 

08 Mild steel work(as per SI N0.504) 0.70 Qtl 7080.00 4956.00 

      

09 Providing and laying vitrified  out door  floor tile kajaiya 
KERRO Brand or Equivalent brand of super quality 
(CPWD 11:41:1) 

29.84 SQM 1215.00 36255.60 

10 25mm thick Kota stone in top on wall(CPWD 
11.27)             

 

190.31 SQM 1220.00 232178.20 

      

11 Earth filling in land scape 220.02 Cum 300.00 66006.00 

12 Stainless steel railing  94.80 Qtl 641.25 60790.50 



                                                  

13 Horticulture in landscape   366.70 - 200.00 73340.00 

14 Electricity work  Light in Landscape 20000.00 -  20000.00 

    Total 717121.60 

 

      J.E.                             A.E.                     E.E. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



                                                  

 

 

I/We am/are registered as………………………… Class contractor for work of Road, 

Building, Sewer Water Main and Electrical Works for the Current year and am/are auhtorized to 

tender for this work according to registration. 

 I/ We have deposited the earnest money as detailed below :- 

F.D.R./N.S.C.No………………………………………………………………………………………………

………………………………………………..………………………………………………………………

………………………..........Dated…………………….Name of Bank/post 

office………………………….. 

Rs……………………………………...............................................................   I/We hereby agree to 

execute the above work at (in figure)………………….…………% above/below (in 

word)………………………………% above/below the above mentioned estimated rates based on 

prevalent schedules of rates. 

 

 

Opened by me.       CONTRACTOR 

 

 

      J.E.                             A.E.                     E.E. 


